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BURNETTE COVE ROAD

-L- STA. 13+94 ±

END CONSTRUCTION

-L- STA. 9+00 ±

BEGIN CONSTRUCTION
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-L- STA. 11+27 ±
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CONCRETE BARRIER/

BEGIN PORTABLE

-L- STA. 13+55 ±

CRASH CUSHION

CONCRETE BARRIER/

END PORTABLE
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SECTION A - A

TMP-4

TEMPORARY TRAFFIC CONTROL

PHASE I

TYPE
SHORING

LOCATION/
FROM STATION TO STATION OFFSET RANGE

HEIGHT
MAX SHORING

BRIDGE
ROADWAY/

11+62 11+78
10.5' LEFT OF -L-

6.8' LEFT OF -L- TO
4.75' 7.5'

HEIGHT
SHORING

EST. AVERAGE

BRIDGE
ROADWAY/

12+00 12+25 5.15' 6.5'16.8' LEFT OF -L-

TEMPORARY SHORING NOTES)

(SEE SHEET TMP-2A FOR

TO STA. 11+78, 10.5' LT ±

FROM STA. 11+62, 6.8' LT ±

TEMPORARY SHORING

01  QUANTITY = 71.25 SQ FT

TEMPORARY SHORING NOTES)

(SEE SHEET TMP-2A FOR

TO STA. 12+25, 16.8' LT ±

FROM STA. 12+00, 16.8' LT ±

TEMPORARY SHORING

02  QUANTITY = 79.63 SQ FT

AND DETAILS 

SHEET 14 OF 14 FOR SIGNS 

USE NCDOT RSD 1101.02

AND DETAILS 

SHEET 14 OF 14 FOR SIGNS 

USE NCDOT RSD 1101.02

AND OPERATION OF ALL EQUIPMENT.

FOR THE DURATION OF CONSTRUCTION. CONTRACTOR IS RESPONSIBLE FOR DESIGN, MAINTENANCE,

NOTE: PORTABLE SIGNAL SYSTEMS AND DEVICES WILL NEED TO BE ACTIVE FOR 24 HOURS
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