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NOTE: PORTABLE SIGNAL SYSTEMS AND DEVICES WILL NEED TO BE ACTIVE FOR 24 HOURS
FOR THE DURATION OF CONSTRUCTION. CONTRACTOR IS RESPONSIBLE FOR DESIGN, MAINTENANCE,
AND OPERATION OF ALL EQUIPMENT.
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