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STATE OF NORTH CAROLINA i Fe—
J DIVISION OF HIGHWAYS 17BP.14.R.176 UO-]

\ J
[NOTE: )
N SITE l ]‘lI'l I‘II'ES B Y O‘IH'E'RS ALL UTILITY WORK SHOWN ON THIS
SHEET WILL BE DONE BY OTHERS.

REVISED AT&T PLANS ADDED 3/1/21
REVISED AT&T PHASING PLANS 3/2/21

17BP.14.R.176

CMC RELOCATION PLANS ADDED 1/11/21

NO PAYMENT WILL BE MADE TO
M YWOOD C 0 U N 1 ! THE CONTRACTOR FOR UTILITY WORK

SHOWN ON THIS SHEET. )

AT&T RELOCATION PLANS ADDED 2/20/17
HEMC RELOCATION PLANS ADDED 8/1/18

REVISED AT&T RELOCATION PLANS ADDED 1/6/21

NORTH CAROLINA

LOCATION: STRUCTURE 276 OVER BURNEIT CREEK
ON BURNETTE COVE ROAD (SR 1104)

TYPE OF WORK: AERIAL POWER, TELEPHONE & CATYV,
BURIED TELEPHONE

T

VICINITY MAP (NTS)
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