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EROSION CONTROL PLAN
-L- STA. 9+00.00

BEGIN TIP PROJECT 17BP.14.R.176

-L- STA. 13+94.00

END TIP PROJECT 17BP.14.R.176

BEGIN CONSTRUCTION

-DR1-Sta.  11+20.00

BEGIN CONSTRUCTION

BEGIN CONSTRUCTION

-DR3-Sta.  10+25.00

-DR2-Sta.  10+23.00

-DR3-Sta.  10+00.00

-DR1-Sta.  10+35.20

-DR2-Sta.  10+00.00
-DR1-Sta.  10+40.93

-DR1- POT Sta.  10+00.00

-L- POC Sta.  12+61.48=

CLEARING & GRUBBING PHASE

INSTALL DRIVEWAY PIPE DURING

CONSTRUCTION SHEET 4

EROSION CONTROL FOR

CLEARING AND GRUBBING

NOTE:

  

     DRAINAGE OUTLETS.

     PLACE TEMPORARY ROCK SILT CHECKS TYPE - A AT

WASHOUT STRUCTURE.

CONCRETE TRUCKS SHALL BE ALLOWED EXCEPT IN THE CONCRETE

USE THE CONCRETE WASHOUT STRUCTURE.  NO WASHOUT OF 

MAINTAINED BY THE CONTRACTOR.  ALL CONCRETE TRUCKS SHALL

IN THE FIELD.  CONCRETE WASHOUT STRUCTURE SHALL BE 

ACTUAL LOCATION OF THE STRUCTURE SHALL BE DETERMINED 

STRUCTURE PER THE NCDOT DETAIL AND SPECIAL PROVISIONS.

CONTRACTOR SHALL INSTALL AN ONSITE CONCRETE WASHOUT

INTO SPECIAL STILLING BASIN(S).
DEWATER AREA BEHIND IMPERVIOUS DIKES 

FOR CONSTRUCTION AND MAINTENANCE ACTIVITIES MANUAL
REQUIREMENTS IN THE NCDOT BEST MANAGEMENT PRACTICES
BRIDGE REMOVAL AND BRIDGE CONSTRUCTION SHALL BE PER

EC-4/CONST.4

HYDRAULICSROADWAY DESIGN

ENGINEER ENGINEER

   R/W SHEET NO.

SHEET NO.PROJECT REFERENCE NO.

17BP.R.14.176

-L- STA. 15+05.00

END CONSTRUCTION

SEE PROJECT SPECIAL PROVISIONS

ENVIRONMENTALLY SENSITIVE AREA
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