



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

April 5, 2019

ADDENDUM # 3

To: Plan Holders
From: Wes Jamsion ^{ds}
Division Project Manager

RE: **Quantity Revision**
Contract ID: DN11885006
County: Division-Wide
Letting Date: April 9, 2019

The above-mentioned contract has received the following revisions:

On page **T-2** of the proposal, change the quantity for **Line # 51 METAL POLE FOUNDATION REMOVAL** from **240 EA** to **2 EA**.

See attached page **T-2** showing these revisions.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

T-2

Line #	Section #	Item Description	Quantity	Units	Unit Price	Bid Amount
42	1751	INSTALL DETECTOR CARD (DOT Supplied)	20	EA.		
43	1753	CABINET BASE EXTENDER / ADAPTER(DOT Supplied)	30	EA.		
44	1747	LED BLANKOUT SIGN(DOT Supplied)	10	EA.		
45	SP	Set DOT WOOD POLE(DOT Supplied)	10	EA.		
46	SP	Install DOT METAL POLE(DOT Supplied)	10	EA.		
47	SP	INSTALL DOT METAL POLE WITH MAST ARM(DOT Supplied)	10	EA.		
48	SP	SOIL TEST	30	EA.		
49	SP	METAL POLE REMOVAL	10	EA.		
50	SP	DRILLED PIER FOUNDATION	30	CYD		
51	SP	METAL POLE FOUNDATION REMOVAL	2	EA.		
52	1736	900 MHZ WIRELESS REPEATER STANDALONE Radio	10	EA.		
53	1736	900 MHZ RADIO SYSTEM	10	EA.		
54	654	ASPHALT PLANT MIX, PAVEMENT REPAIR	10	TON		
55	710	4" PORTLAND CEM CONC PVMT, W/O DOWELS	10	SYD		
56	610	ACSC, TYPE S9.5B	10	TON		
57	225	UNCLASS EXCAV-ROCK	10	CYD		
58	225	UNCLASS EXCAV-SOIL	10	CYD		
59	SP	REMOVE CABINET BASE	10	EA.		
60	SP	REMOVE TRAFFIC SIGNAL CABINET	10	EA.		
61	SP	REMOVE & DISPOSE MESSENGER & SIGNAL CABLE	5000	LFT		
62	SP	REMOVE SIGNAL HEAD	20	EA.		
63	SP	RELOCATE WOOD POLE	10	EA.		
64	SP	REMOVE WOOD POLE	15	EA.		
65	1752-4	CONDUIT ENTRANCE INTO EXISTING Foundation	5	EA.		
66	1754-4	MODIFY FOUNDATION FOR CONTROLLER Cabinet	5	EA.		
67	1705	INSTALL LED IN EXISTING SIGNAL HEAD(DOT Supplied)	1000	EA.		
68	1745	Type III PEDESTAL WITH FOUNDATION(DOT Supplied)	5	EA.		
69	SP	Troubleshooting Fiber Communications System	1.00	HR		
70	1730	Communications Cable (12 Fiber)	3000	LF		
71	1730	Communications Cable (24 Fiber)	3000	LF		
72	1730	Communications Cable (36 Fiber)	3000	LF		
73	1730	Communications Cable (48 Fiber)	3000	LF		
74	1730	Drop Cable	10	LF		
75	1731	Splice Enclosure	10	EA.		
76	1731	Modify Splice ENCLOSURE	10	EA.		
77	1731	Interconnect Center	10	EA.		
78	1732	Fiber-Optic Transceiver, Drop and repeat	10	EA.		
79	1732	Fiber-Optic Transceiver, Self Healing Ring	10	EA.		
80	1733	Delineator Marker	20	EA.		
81	1734	Remove Existing Communication Cable	2000	LF		
82	SP	Adjust Span and Guy Wire Attachment	20	EA.		
83	SP	Attachment W/lashed Multi-Conductor (1/4")	25	EA.		
84	SP	Extra Fiber Optic Jumps, Pigtailed, & Connectors	25	EA.		
85	SP	Fiber Optic Storage Racks (Snow Shoes)	20	EA.		
86	SP	Remove and Reinstall Existing Fiber	20	LF		
87	SP	Communication Cable (Fusion Splice)	40	LF		