

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR J.R. "JOEY" HOPKINS Secretary

April 22, 2024

NOTIFICATION OF AWARD

Oglesby Construction Inc. 1600 Toledo Rd Norwalk, OH 44857

Contract No.	DN12120346
TIP No.:	HS-2014I, HS-2014S, HS-2014T, HS-2014U
Federal Aid No.:	0025046, 4933620, 4933621, 4933622
WBS Element:	49336.3.10, 49336.3.20, 49336.3.21, 49336.3.22
County:	Henderson, Haywood, Macon, and Swain
Description:	Rumble Strips, Pavement Marking, & Traffic Control Along Various
	Locations in Haywood, Henderson, Macon, & Swain Counties

Dear Anthony Whitacre:

I am pleased to inform you that **Oglesby Construction Inc.** has been awarded the contract for the above project based on the bid submitted on **April 9**, **2024** in the amount of **\$626**,**554.08**.

Documents to be submitted to the Division Office

Please provide the following documents to the Division 14 Contract Office within **10** calendar days from the date you receive your award letter:

1. A current certificate of insurance shall be provided on the latest revision of the **ACORD** 25 form. The certificate of insurance shall verify coverage as required by Article 107-15 of the *Standard* Specifications as well as by provision SP1 G05, *Liability Insurance* found in the general section of the proposal. Endorsements for additionally ensured shall be included for those types of insurances being used to meet the required liability / umbrella coverages. The certificate of insurance may be sent as an email attachment, directly from your agent or from you, or it may be mailed, shipped, or hand-delivered to the mailing address shown in the footer of the first page of this award letter.

Telephone: (828) 586-2141 Fax: (828) 586-4043 Customer Service: 1-877-368-4968 Location: 253 WEBSTER ROAD SYLVA, NC 28779

Website: www.ncdot.gov

2. A properly executed Execution of Contract Non-Collusion, Debarment and Gift Ban Certification; this includes all three pages; don't forget the header information on the last two pages. This document shall be submitted as <u>hard-copy, originals</u> to the mailing address shown in the footer of the first page of this award letter; it may be mailed, shipped, or hand-delivered. The Execution Forms (Post-Bid) are available for downloading on the NCDOT web site at:

https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx.

3. Two (2) original sets of executed Payment and Performance bonds, including power of attorney. These bonds must include the date to be considered properly executed; without the date, NCDOT will not execute the contract. These documents shall be submitted as <u>hard-copy, originals</u> to the mailing address shown in the footer of the first page of this award letter; these may be mailed, shipped, or hand-delivered. The bond forms are available on the NCDOT web site at <u>https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx</u>.

Please remember that work on the project is not to begin before the contract has been properly executed.

Documents to be submitted to the Traffic Engineering Office

- 1. In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the *Standard Specifications* relative to prosecution of work, progress schedule and preconstruction conference.
- 2. Also, in accordance with Article 104-2 of the *Standard Specifications*, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract.
- 3. Information regarding these items should be addressed prior to beginning work. Please forward remaining information to the Division Traffic Engineer, **Steve Buchanan**, as soon as possible so that a preconstruction conference can be held. **Steve Buchanan's** mailing address is **253 Webster Road**, **Sylva**, **NC 28779** and telephone number is (828) 631-1185.

If you have any questions, please contact me at (828) 586-2141.

DocuSigned by:

Laura Greene Assistant Division Proposal Engineer cc: Wanda Payne, P.E., Division Engineer
Wesley Grindstaff, P.E., Deputy Division Engineer
Josh Deyton, P.E., Division Construction Engineer
(Vacant), P.E., Division Staff Construction Engineer
Wes Jamison, P.E., Division Project Development Engineer
Chris Lee, P.E., Division Maintenance Engineer
Steve Buchanan, Division Traffic Engineer
Boyd Tharrington, P.E., Roadway Construction Engineer
Ronald Allen, P.E., Manager of the Schedule Management Office (SMO)
Steve W. Abbott, Communications Supervisor
Schedule Management Office