HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 11, 2023
DIVISION 14

DocuSigned by:
Jeffrey E. Alspaugh
160F4BFF87884E1...

DN01019
14C.044182
STATE FUNDED
HAYWOOD

| | |
|---|---|
| PROPOSAL LENGTH | 0.439 MILES |
| TYPE OF WORK | GRADING, PAVING, DRAINAGE, EROSION CONTROL, RETAINING WALLS |
| LOCATION | ALONG SR 1380 (TURKEY CREEK RD), STARTING AT ITS INTERSECTION WITH SR 1334 (MAX PATCH RD) ENDING 0.439 MILES TO THE EAST |

EST CONST PROGRESS.... FY-2023...15% OF BID
FY-2024...85% OF BID

RPN 002 2 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 995,597.90

| | |
|---|---|
| DATE AVAILABLE | MAY 08 2023 |
| INTER COMPLETION | OCT 13 2023 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT |
| FINAL COMPLETION | MAR 14 2024 |

| | $ TOTALS | % DIFF |
|---|---|---|
| PARRISH CONTRACTING LLC FRANKLIN, NC | 973,226.00 | -2.2 |
| NHM CONSTRUCTORS LLC ASHEVILLE, NC | 1,427,931.39 | +43.4 |
| ESTIMATE TOTAL | 995,597.90 | |
| LETTING TOTAL | 973,226.00 | -2.2 |