
PARRISH CONTRACTING LLC NHM CONSTRUCTORS LLC

FRANKLIN, NC ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 40,000.00 71,396.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 36,000.00 13,662.00

0003 0043000000-N 226 GRADING Lump Sum 170,000.00 528,110.00

0004 0057000000-E 226 UNDERCUT EXCAVATION 50 12.00 600.00 58.60 2,930.00CY

0005 0195000000-E 265 SELECT GRANULAR MATERIAL 50 105.00 5,250.00 83.00 4,150.00CY

0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 50 5.00 250.00 14.70 735.00SY

0007 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 57.00 2,280.00 58.80 2,352.00TON

0008 0320000000-E 300 FND CONDIT GEOTEXTILE 120 5.00 600.00 7.60 912.00SY

0009 0335200000-E 305 15" DRAINAGE PIPE 24 38.00 912.00 82.00 1,968.00LF

0010 0582000000-E 310 15" CS PIPE CULV 0.064" 132 46.00 6,072.00 106.80 14,097.60LF

0011 0588000000-E 310 18" CS PIPE CULV 0.064" 152 52.00 7,904.00 106.60 16,203.20LF

0012 0594000000-E 310 24" CS PIPE CULV 0.064" 32 60.00 1,920.00 142.30 4,553.60LF

0013 0995000000-E 340 PIPE REMOVAL 82 20.00 1,640.00 24.90 2,041.80LF

0014 1121000000-E 520 AGGREGATE BASE COURSE 2,470 54.00 133,380.00 49.30 121,771.00TON

0015 1146000000-E 535 CONDITIONING EXISTING BASE 5.15 1,300.00 6,695.00 2,287.40 11,780.11MSY

0016 1220000000-E 545 INCIDENTAL STONE BASE 350 54.00 18,900.00 50.60 17,710.00TON

0017 1749000000-E 660 AST, MAT & DOUBLE SEAL 5,450 7.00 38,150.00 5.80 31,610.00SY

0018 1820000000-E SP AST, FOG SEAL 5,450 1.50 8,175.00 1.10 5,995.00SY

0019 1838000000-E 660 EMULSION FOR AST 880 7.00 6,160.00 6.30 5,544.00GAL

0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 3,900.00 23,400.00 2,785.90 16,715.40EA

0021 2308000000-E 840 MASNRY DRAINAGE STRUCT 7.5 750.00 5,625.00 922.30 6,917.25LF

0022 2352000000-N 840 FRAME W/GRATE 840.***** STD
(840.35)

1 1,250.00 1,250.00 741.60 741.60EA

0023 2355000000-N 840 FRAME W/GRATE 840.29 STD 1 950.00 950.00 849.70 849.70EA

0024 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 1,050.00 2,100.00 970.40 1,940.80EA

0025 2374000000-N 840 FRAME-GRT-HD 840.03 **
(TYPE F)

3 1,600.00 4,800.00 1,103.90 3,311.70EA

0026 2549000000-E 846 2'-6" CONC CURB & GUTTER 681 45.00 30,645.00 52.50 35,752.50LF

0027 3574000000-E 867 GENERIC FENCING ITEM 867 (LF)
FENCE RESET

1,175 5.00 5,875.00 13.10 15,392.50LF

0028 3628000000-E 876 RIP RAP, CLASS I 2 80.00 160.00 91.10 182.20TON

0029 3635000000-E 876 RIP RAP, CLASS II 50 80.00 4,000.00 91.10 4,555.00TON

0030 3649000000-E 876 RIP RAP, CLASS B 12 70.00 840.00 68.30 819.60TON

0031 3656000000-E 876 GEOTEXTILE FOR DRAINGE 325 5.00 1,625.00 5.10 1,657.50SY

0032 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 34 12.00 408.00 10.60 360.40LF

0033 4102000000-N 904 SIGN ERECTION, TYPE E 2 400.00 800.00 112.40 224.80EA

0034 4154000000-N 907 STOCKPILE SIGN SYST U-CHAN 1 250.00 250.00 168.60 168.60EA

0035 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 250.00 250.00 28.10 28.10EA

0036 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS)
TRAFFIC CONTROL LUMP SUM

Lump Sum 15,000.00 91,636.00

0037 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,300 2.00 18,600.00 0.40 3,720.00LF

0038 4835000000-E 1205 PAINT PVT MKG LINES 24" 15 6.00 90.00 2.10 31.50LF

0039 5325200000-E 1510 2" WATER LINE 200 18.00 3,600.00 51.00 10,200.00LF
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0040 6000000000-E 1605 TEMPORARY SILT FENCE 3,435 3.00 10,305.00 4.70 16,144.50LF

0041 6006000000-E 1610 EROS CONTRL STONE CL A 225 62.00 13,950.00 67.70 15,232.50TON

0042 6009000000-E 1610 EROS CONTRL STONE CL B 405 67.00 27,135.00 68.30 27,661.50TON

0043 6012000000-E 1610 SEDIMENT CONTROL STONE 250 65.00 16,250.00 58.00 14,500.00TON

0044 6015000000-E 1615 TEMPORARY MULCHING 2.5 1,000.00 2,500.00 1,890.70 4,726.75ACR

0045 6018000000-E 1620 SEED FOR TEMP SEEDING 200 1.00 200.00 7.40 1,480.00LB

0046 6021000000-E 1620 FERT FOR TEMP SEEDING 1 200.00 200.00 2,521.00 2,521.00TON

0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 20.00 4,000.00 35.20 7,040.00LF

0048 6029000000-E SP SAFETY FENCE 320 2.50 800.00 3.00 960.00LF

0049 6030000000-E 1630 SILT EXCAVATION 570 15.00 8,550.00 20.60 11,742.00CY

0050 6036000000-E 1631 MATTING FOR EROS CONTROL 200 2.00 400.00 3.20 640.00SY

0051 6037000000-E SP COIR FIBER MAT 100 5.00 500.00 5.30 530.00SY

0052 6038000000-E SP PERM SOIL REINF MAT 120 17.00 2,040.00 6.30 756.00SY

0053 6042000000-E 1632 1/4" HARDWARE CLOTH 430 6.00 2,580.00 10.60 4,558.00LF

0054 6071020000-E SP POLYACRYLAMIDE (PAM) 50 20.00 1,000.00 23.60 1,180.00LB

0055 6084000000-E 1660 SEEDING AND MULCHING 3 3,200.00 9,600.00 3,046.20 9,138.60ACR

0056 6087000000-E 1660 MOWING 3 400.00 1,200.00 420.20 1,260.60ACR

0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 1.00 50.00 10.50 525.00LB

0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 200.00 50.00 2,941.10 735.28TON

0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 1.00 50.00 8.40 420.00LB

0060 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 200.00 300.00 2,521.00 3,781.50TON

0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 36.00 360.00 63.00 630.00MHR

0062 6117000000-N SP RESPONSE FOR EROS CONTROL 25 1.00 25.00 472.70 11,817.50EA

0063 6117500000-N SP CONC WASHOUT STRUCTURE 2 900.00 1,800.00 2,814.60 5,629.20EA

WALL ITEMS

0064 8802010000-E SP SOIL NAIL RETAINING WALLS 1,431 175.00 250,425.00 153.40 219,515.40SF

0065 8802015100-N SP SOIL NAIL VERIFICATION TESTS 5 1,200.00 6,000.00 1,050.40 5,252.00EA

0066 8802015110-N SP SOIL NAIL PROOF TESTS 13 600.00 7,800.00 525.20 6,827.60EA

TOTAL 973,226.00 TOTAL 1,427,931.39CONTRACT TOTAL

SUB-TOTAL 709,001.00 SUB-TOTAL 1,196,336.39ROADWAY ITEMS

SUB-TOTAL 264,225.00 SUB-TOTAL 231,595.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

973,226.00PARRISH CONTRACTING LLC 1

1,427,931.39NHM CONSTRUCTORS LLC 2
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