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LOOKING UPSTATION

1. CONSTRUCT LEFT PORTION OF PROPOSED CULVERT.

2. SAWCUT TEMPORARY HEADWALL 1'-O”MIN. BELOW TOP OF TEMPORARY HEADWALL.

3. REMOVE G2 BARS COMPLETELY AND CUT S2 BARS 2”MIN.BELOW SAW CUT OF
TEMPORARY HEADWALL. REPAIR AREAS WHERE S2 BARS ARE REMOVED USING A BONDING
AGENT AND GROUT. SUBMIT A REPAIR PLAN TO RESIDENT ENGINEER FOR APPROVAL

PRIOR TO BEGINNING REPAIR WORK.
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PHASE 3

LOOKING UPSTATION

1. REMOVE TEMPORARY GUARDRAIL AND REPAIR TOP SLAB, IN
ACCORDANCE WITH THE STANDARD SPECIFICATIONS. RESIDENT
ENGINEER TO DETERMINE IF REPAIRS TO TOP SLAB ARE NEEDED.

NOTES

ALL MATERIALS AND LABOR REQUIRED FOR REMOVING PORTIONS OF THE TEMPORARY
HEADWALL, REMOVING REBAR FROM TEMPORARY HEADWALL, AND REPAIRING AREAS WHERE
REBAR WAS REMOVED FROM TEMPORARY HEADWALL ARE CONSIDERED INCIDENTAL AND SHALL
BE INCLUDED IN THE VARIOUS PAY ITEMS.NO ADDITIONAL PAYMENT WILL BE MADE FOR
REMOVING AND/OR REPAIRING THE TEMPORARY HEADWALL.

ALL MATERIALS AND LABOR REQUIRED FOR REPAIR OF TOP SLAB FROM REMOVING
TEMPORARY GUARDRAIL, IF NECESSARY, ARE CONSIDERED INCIDENTAL AND SHALL BE
INCLUDED IN THE VARIOUS PAY ITEMS.NO ADDITIONAL PAYMENT WILL BE MADE FOR

REMOVING AND/OR REPAIRING THE TOP SLAB.

PROPOSED CULVERT WINGS NOT SHOWN FOR CLARITY.
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