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ROADWAY STANDARD DRAWINGS GENERAIL NOTES

THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
CONSIDERED A PART OF THESE PLANS: DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
STD. NO. TITLE SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE

1101.01 WORK ZONE WARNING SIGNS ENGINEER.
1101.03 TEMPORARY ROAD CLOSURES
1181'9? ngEF%gNEOMEEégLEEéggﬁs$E§LES
B 110111 TRARELC CONTROL DESIGH 1B THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
113001 DRUMS THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
1145 .01 BARRICADES OR DIRECTED BY THE ENGINEER.
1150.01 FLAGGERS
TRAFFIC PATTERN ALTERATIONS
A)  NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.
SIGNING
B) PROVIDE SIGNING AND DEVICES
REQUIRED TO CLOSE THE ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS
LEGEND AND TRAFFIC CONTROL PLANS.
PROVIDE SIGNING REQUIRED FOR
THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.
GENERAL TEMPORARY PAVEMENT MARKING
N/A C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED
e == NORTH ARROW TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

TRAFFIC CONTROL DEVICES D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
BARRICADE (TYPE III) TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2
TEMPORARY SIGNING ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

}— STATIONARY SIGN
PAVEMENT MARKINGS AND MARKERS

F) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

TRANSPORTATION OPERATIONS

CONSTRUCTION
REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES ALONG THE EXISTING
ROADWAY ALIGNMENT AS SHOWN IN THE CONSTRUCTION PLANS.

TMP PARAMETERS
TRAFFIC WILL BE DETOURED OFF-SITE DURING THE CONSTRUCTION PERIOD ALONG A
ROUTE DETERMINED BY NCDOT.

THE OFF-SITE DETOUR WILL INCLUDE SR 1135 (MIDDLE SKEENAH ROAD), SR 1122
(ADDINGTON BRIDGE ROAD), SR 1127 (S. SKEENAH ROAD), AND SR 1128 (SKEENAH ROAD).
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