

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

April 29, 2025

**NOTIFICATION OF AWARD** 

The HMC Paving & Construction Co Inc 25 Holly Hill Rd Bryson City, NC 28713

Contract No. DN01105
TIP No.: HS-2014G
Federal Aid No.: 0143013
WBS Element: 49336.3.8
County: Graham

Description: Resurfacing along NC-143 Near Long Hungry Branch Rd in Graham

County

Dear Sir:

I am pleased to inform you that **The HMC Paving & Construction Co Inc** has been awarded the contract for the above project based on the bid submitted on **April 22, 2025** in the amount of \$164,500.00

This award letter does NOT constitute an executed contract. No work shall begin until such time as an executed contract has been issued.

No performance and payment bonds are required for this contract.

## **Documents to be submitted to the Division Office**

Please provide the following documents to the Division 14 Contract Office within **14** calendar days from the date you receive your award letter:

1. A current certificate of insurance shall be provided on the latest revision of the ACORD 25 form. The certificate of insurance shall verify coverage as required by Article 107-15 of the *Standard* Specifications as well as by provision SP1 G05, *Liability Insurance* found in the general section of the proposal. Endorsements for additionally ensured shall be included for those types of insurances being used to meet the required liability / umbrella coverages. The certificate of insurance may be sent as an email attachment, directly from your agent or from you, or it may be

mailed, shipped, or hand-delivered to the mailing address shown in the footer of the first page of this award letter.

2. A properly executed **Execution of Contract Non-Collusion, Debarment and Gift Ban Certification**; this includes all three pages; don't forget the header information on the last two pages. This document shall be submitted as <a href="https://example.copy.originals">hard-copy.originals</a> to the mailing address shown in the footer of the first page of this award letter; it may be mailed, shipped, or hand-delivered. The Execution Forms (Post-Bid) are available for downloading on the NCDOT web site at:

https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx.

Please remember that work on the project is not to begin before the contract has been properly executed.

## **Documents to be submitted to the District 3 Engineer's Office**

- 1. In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the *Standard Specifications* relative to prosecution of work, progress schedule and preconstruction conference.
- 2. Also, in accordance with Article 104-2 of the *Standard Specifications*, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract.
- 3. Information regarding these items should be addressed prior to beginning work. Please forward the remaining information to the District 3 Engineer, Andy Russell, P.E, as soon as possible so that a preconstruction conference can be held. Andy Russell's mailing address is 191 Robbinsville Road, Suite A, Andrews NC 28901 and telephone number is (828) 321-4105.

If you have any questions, please contact me at (828) 586-2141.

Sincerely,

Docusigned by:

Laura Greene

619ED0237B0F442...

Laura Greene Assistant Division Proposal Engineer

cc: Wesley Grindstaff, P.E., Division Engineer (Vacant), Deputy Division Engineer Josh Deyton, P.E., Division Construction Engineer Nathan Tanner, P.E., Division Staff Construction Engineer Wes Jamison, P.E., Division Project Development Engineer

Chris Lee, P.E., Division Maintenance Engineer
Travis Williamson, Division Staff Maintenance Engineer
Andy Russell, P.E., District Engineer 3
Adam Dockery, Resident Engineer - Andrews
Boyd Tharrington, P.E., Roadway Construction Engineer
Ronald Allen, P.E., Manager of the Schedule Management Office (SMO)
Steve W. Abbott, Communications Supervisor
Schedule Management Office