



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

May 1, 2018

**NOTIFICATION OF AWARD**

Colwell Construction, Co., Inc.  
PO Box 850  
Blairsville, GA 30514

Contract No. DN00629  
TIP No.: W-5714F  
Federal Aid No.: HSIP-0141(009)  
WBS Element: 44862.3.6  
County: CHEROKEE  
Description: Grading, Paving, Traffic Control and Pavement Markings NC141  
from SR-1527 Canyon Rd. (North Intersection) to 0.35 Miles South of  
SR-1527 Canyon Rd. (South Intersection) Near Marble

Dear Ms. Brooks:

I am pleased to inform you that **Colwell Construction, Co., Inc.** has been awarded the contract for the above project based on the bid submitted on **April 24, 2018** in the amount of \$ **154,732.52**.

No performance and payment bonds are required for this contract. Please provide a current certificate of insurance within 14 calendar days from the date you receive your award letter. Certificate of insurance should be returned to me. Please remember that work may not start before the contract has been properly executed.

**If your bid was submitted through Bid Express, you will also need to provide a properly executed Non-collusion Affidavit with 14 calendar days from the date you receive your award letter.**

*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
HIGHWAY DIVISION 14  
253 WEBSTER ROAD  
SYLVA, NC 28779

*Telephone:* (828) 586-2141  
*Fax:* (828) 586-4043  
*Customer Service:* 1-877-368-4968


*Location:*  
253 WEBSTER ROAD  
SYLVA, NC 28779

*Website:* [www.ncdot.gov](http://www.ncdot.gov)

In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the *Standard Specifications* relative to prosecution of work, progress schedule and preconstruction conference. Also, in accordance with Article 104-2 of the *Standard Specifications*, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract. Information regarding these items should be addressed prior to beginning work. Please forward remaining information to the Resident Construction Engineer, **Trent Anderson**, as soon as possible so that a preconstruction conference can be held. **Trent Anderson's** mailing address is **191 Robbinsville Road, Suite A, Andrews NC 28901** and telephone number is **(828) 321-5061**.

If you have any questions, please contact me at (828) 586-2141.

Sincerely,

DocuSigned by:  
  
160F4BFF87884E1...  
Jeffrey E. Alspaugh  
Division Proposal Engineer

cc: Brian Burch, P.E., Division Engineer  
Ted Adams, P.E., Division Construction Engineer  
Wanda Austin, P.E., Division Project Development Engineer  
Andy Russell, P.E., District Engineer 3  
Trent Anderson, Resident Engineer, Andrews  
Lamar Sylvester, P.E., Roadway Construction Engineer  
Ronald Allen, P.E., Manager of the Schedule Management Office (SMO)  
Steve W. Abbott, Communications Supervisor  
Schedule Management Office