

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 25, 2023
DIVISION 14

PAGE: 1 of 2
ITEM C

DocuSigned by:
Jeffrey E. Alspaugh
160F4BFF87884E1...

DN00776
47314.3.1
1402002
TRANSYLVANIA
EB-5858

PROPOSAL LENGTH 0.854 MILES

TYPE OF WORK GADING AND STRUCTURE

LOCATION AT CITY OF BREVARD EXISTING SHARED US PATH ACROSS DAVIDSON RIVER.
EST CONST PROGRESS....

RPN 001 4 BIDDER(S)

DBE GOAL 2.00 %

ESTIMATE 1,153,826.70

DATE AVAILABLE SEP 15 2023 THRU OCT 20 2023

INTER COMPLETION ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT 180 DAY(S) AFTER START DATE

FINAL COMPLETION 360 DAYS AFTER START DATE

	\$ TOTALS	% DIFF
MCCALLS GRADING & CONSTRUCTION INC BALSAM GROVE, NC	830,034.40	-28.1
BUCKEYE BRIDGE LLC CANTON, NC	1,191,721.00	+3.3
MOUNTAIN CREEK CONTRACTORS INC MT PLEASANT, SC	1,449,160.77	+25.6
IPC PAVING LLC DBA IPC STRUCTURES LLC ORLANDO, FL	1,470,198.10	+27.4

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 25, 2023
DIVISION 14

DocuSigned by:
Jeffrey E. Alsopangh
160F4BFF87884E1...

*DN01020
50523
STATE FUNDED
HENDERSON
SM-6114C

PROPOSAL LENGTH 0.118 MILES
TYPE OF WORK RESURFACE, WIDEN, DRAINAGE, GRADE, CONCRETE ISLAND, SIGNALS
LOCATION US 25 BUSINESS TO SR 1503 (N MAIN STREET)
EST CONST PROGRESS....

RPN 002 2 BIDDER(S) DBE GOAL 8.00 %
ESTIMATE 757,996.25

DATE AVAILABLE MAY 22 2023 THRU AUG 21 2023
INTER COMPLETION ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT 150 DAY(S) AFTER START DATE
FINAL COMPLETION 330 DAYS AFTER START DATE

	\$ TOTALS	% DIFF
SITE DEVELOPMENT CORPORATION CLIFFSIDE, NC	865,309.60	+14.2
NHM CONSTRUCTORS LLC ASHEVILLE, NC	979,187.91	+29.2
ESTIMATE TOTAL	1,911,822.95	
LETTING TOTAL	1,695,344.00	-11.3