

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 26, 2022
DIVISION 00014

PAGE : 1 of 4
ITEM C

DN00770
51214.01AM
STATE FUNDED
HENDERSON

DocuSigned by:
Andrew Buchanan
6E963FBE56E0496...

PROPOSAL LENGTH MILES
TYPE OF WORK GRADING, DRAINAGE, AND PAVING
LOCATION I-26 WEST EXIT 54 OFF RAMP FOR US 25 SOUTH IN HENDERSON COUNTY

RPN 001 4 BIDDER(S) DBE GOAL 4.00 %
ESTIMATE 1,723,814.00

DATE AVAILABLE MAY 24 2022
INTER COMPLETION NOV 18 2022 ALL WORK EXCEPT PERM VEG ESTAB
20 DAY RAMP CLOSURE ICT
FINAL COMPLETION MAY 19 2023

	\$ TOTALS	% DIFF
NHM CONSTRUCTORS LLC ASHEVILLE, NC	2,244,173.61	+30.2
MOORE & SON SITE CONTRACTORS INC MILLS RIVER, NC	2,384,635.20	+38.3
T.P. SMITH CONSTRUCTION CORP. FOREST CITY, NC	2,952,949.68	+71.3
WRIGHT BROTHERS CONSTRUCTION COMPANY INC CHARLESTON, TN	3,048,000.00	+76.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 26, 2022
DIVISION 00014

PAGE : 2 of 4
ITEM C

DN00771
48959.3.2
0276018
HAYWOOD
W-5814A

DocuSigned by:
Andrew Buchanan
6E963FBE56E0496...

PROPOSAL LENGTH 0.123 MILES

TYPE OF WORK GRADING, DRAINAGE, AND PAVING

LOCATION US 276 (JONATHAN CREEK RD) AT 0.3 MILES SOUTH OF SR 1329 (BOB BOYD ROAD)

RPN 002 1 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 292,044.80

DATE AVAILABLE MAY 23 2022

INTER COMPLETION AUG 22 2022 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT

FINAL COMPLETION FEB 24 2023

	\$ TOTALS	% DIFF
NHM CONSTRUCTORS LLC ASHEVILLE, NC	330,542.21	+13.2

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 26, 2022
DIVISION 00014

PAGE : 3 of 4
ITEM C

DN00780

2022CPT.14.14.10201, 2022CPT.14.14.20201, 49981

STATE FUNDED

CHEROKEE

DocuSigned by:
Andrew Buchanan
6E963FBE56E0496...

PROPOSAL LENGTH 7.637 MILES

TYPE OF WORK MILLING, PAVING, PAVEMENT MARKING, AND TRAFFIC CONTROL

LOCATION VARIOUS LOCATIONS THROUGHOUT CHEROKEE COUNTY

RPN 003 1 BIDDER(S) DBE GOAL 8.00 %
ESTIMATE 3,793,983.95

DATE AVAILABLE JUL 11 2022

INTER COMPLETION NOV 15 2022 MAPS 5 & 6 ICT
MAY 20 2024 MAPS 1 & 4 ICT

FINAL COMPLETION MAY 20 2024

	\$ TOTALS	% DIFF
APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY ASHEVILLE	3,902,733.01	+2.9