
ALONG US 64/ NC 28 FROM ROGERS RD (SR-1560) TO WALNUT CREEK RD (SR-1533)

APAC ATLANTIC INC DBA
HARRISON CONSTRUCTION

COMPANY
ASHEVILLE,  NC   

MAY 04, 2021 01:51 PM MACON 2:00 PM 1 /  1 001

49336.3.2 APR 27 2021 DN00730

TIP NO 5.770 MIHS-2014A

FED AID NO HSIP-0064(212)

CENTERLINE  RUMBLE STRIPS, PAVE, PAVEMENT MARKING, TC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67250.00   MOBILIZATION

0002 1220000000-E 545  125 TON 37.50 4687.50   INCIDENTAL STONE BASE

0003 1243000000-E SP  5.32 SMI 8500.00 45220.00   SHOULDER CONSTRUCTION

0004 1297000000-E 607  12,500 SY  8.50 106250.00   MILL ASP PVMT *****" DTH
(8)

0005 1491000000-E 610  3,560 TON 127.10 452476.00   ASP CONC BASE CRS B25.0C

0006 1523000000-E 610  2,099 TON 120.00 251880.00   ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  287 TON 650.00 186550.00   ASP FOR PLANT MIX

0008 1881000000-E SP   30,466 LF  0.40 12186.40   GENERIC PAVING ITEM (LF)
CENTERLINE SINUSOIDAL RUMBLE STRIP

0009 4413000000-E SP   589 SF  8.77 5165.53   WORK ZONE ADV/GEN WARN SIGN

0010 4457000000-N SP  Lump Sum 50000.00   TEMP TRAFFIC CONTROL (SP)

0011 4710000000-E 1205  200 LF  14.50 2900.00   24"WIDE THERMO 120 MILS

0012 4810000000-E 1205  60,932 LF  0.32 19498.24   PAINT PVMT MARKINGS 4"

0013 4850000000-E 1205  60,932 LF  0.70 42652.40   LINE REMOVAL 4" WIDE

0014 4890000000-E SP   121,864 LF  0.84 102365.76   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES 4", 60 MILS

 

    TOTAL 1349081.83   CONTRACT TOTAL

 

    SUB-TOTAL 1349081.83   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1349081.83   APAC ATLANTIC INC DBA HARRISON CONSTRUCTION
COMPANY


