TIME

GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL

DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE

TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

OVERLAPPING OF DEVICES.

MODIFICATION MAY INCLUDE: MOVING,

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

RESTRICTIONS:

A)

B)

LANE

DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL
EVENTS AS FOLLOWS:

ROAD NAME

US 276 (PIGEON RD)

HOLIDAY

1.

FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY HIGH
TRAFFIC VOLUMES, AS DIRECTED BY THE ENGINEER.

FOR NEW YEAR'S, BETWEEN THE HOURS OF 6:00 A.M. DECEMBER 31st
TO 6:00 P.M. JANUARY 2ND. IF NEW YEAR'S DAY IS ON A FRIDAY,
SATURDAY, SUNDAY, OR MONDAY THEN UNTIL 6:00 P.M. THE
FOLLOWING TUESDAY.

FOR EASTER, BETWEEN THE HOURS OF 6:00 A.M. THURSDAY AND
6:00 P.M. MONDAY.

FOR MEMORIAL DAY, BETWEEN THE HOURS OF 6:00 A.M. FRIDAY TO
6:00 P.M. TUESDAY.

FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 6:00 A.M. THE
DAY BEFORE INDEPENDENCE DAY AND 6:00 P.M. THE DAY AFTER
INDEPENDENCE DAY.

IF INDEPENDENCE DAY IS ON A FRIDAY, SATURDAY, SUNDAY OR
MONDAY THEN BETWEEN THE HOURS OF 6:00 A.M. THE THURSDAY
BEFORE INDEPENDENCE DAY AND 6:00 P.M. THE TUESDAY AFTER
INDEPENDENCE DAY.

FOR LABOR DAY, BETWEEN THE HOURS OF 6:00 A.M. FRIDAY AND
6:00 P.M. TUESDAY.

FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 6:00 A.M.
TUESDAY TO 6:00 P.M. MONDAY.

FOR CHRISTMAS, BETWEEN THE HOURS OF 6:00 A.M. THE FRIDAY
BEFORE THE WEEK OF CHRISTMAS DAY AND 6:00 P.M. THE
FOLLOWING TUESDAY AFTER THE WEEK OF CHRISTMAS.

DO NOT CLOSE ROADS AS FOLLOWS:

ROAD NAME

DAY AND TIME RESTRICTIONS

US 276 (PIGEON RD)

DURING ANY OTHER TIMES NOT LISTED IN THE
PHASING ON SHEET TMP-3 AND THE LOCAL NOTES
SHOWN ON THIS SHEET

AND SHOULDER CLOSURE REQUIREMENTS

C)

D)

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 5 FT OF AN
OPEN TRAVEL LANE ON AN UNDIVIDED FACILITY, CLOSE THE NEAREST OPEN
TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. 1101.02 UNLESS
THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 10 FT OF
AN OPEN TRAVEL LANE ON A DIVIDED FACILITY, CLOSE THE NEAREST
OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. 1101.02
UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

F) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO

THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED

BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

G) NOTIFY THE NCDOT STATEWIDE TRANSPORTATION OPERATIONS CENTER (STOC)
AT 877-627-7862 APPROXIMATELY 30 MINUTES PRIOR TO INSTALLING AND
WITHIN 15 MINUTES AFTER REMOVING LANE CLOSURES ON INTERSTATES,
FREEWAYS, CONTROLLED ACCESS FACILITIES, AND US ROUTES.

TRAFFIC PATTERN ALTERATIONS

H) NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTERN ALTERATION.

SIGNING

I) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FT
FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR
TO THE BEGINNING OF CONSTRUCTION.

J) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO
THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN
THE TRAFFIC CONTROL PLANS.

K) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD
WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN
THE DETOUR IS NOT IN OPERATION.

L) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

M) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2 ATTACHED,
OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

1)

2)

3)

4)

PROJ. REFERENCE NO. SHEET NO.

18314.1044067 TMP-1B

LOCAL NOITES

TWO FULL CLOSURE PERIODS WILL BE ALLOWED FOR CONSTRUCTION ACTIVITIES
ALONG US 276 (PIGEON RD). CLOSE US 276 (PIGEON RD) TO TRAFFIC AND
DETOUR TRAFFIC OFF-SITE AS FOLLOWS:

THE FIRST PERIOD (PHASE I, STEP 2) WILL BE A NINE (9) CONSECUTIVE DAY
PERIOD. SEE INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES.

THE SECOND PERIOD (PHASE II, STEP 2) WILL BE ONE WEEKEND CLOSURE
STARTING AT 6:00 P.M. FRIDAY AND ENDING AT 6:00 A.M. MONDAY. SEE
INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES.

SINGLE LANE CLOSURES MAY BE USED TO PERFORM ANY ADDITIONAL CONSTRUCTION
WORK NEEDED BEYOND THE FULL ROAD CLOSURES LISTED ABOVE.

LOCAL ACCESS TO ALL OTHER ROADS AND RESIDENCES WILL BE MAINTAINED
BETWEEN ROAD CLOSURE POINTS AT ALL TIMES DURING CONSTRUCTION.

NOTIFY HAYWOOD COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS AT LEAST
ONE MONTH PRIOR TO ROAD CLOSURE.

MANAGEMENT
STRATEGIES

TRAFFIC MANAGEMENT STRATEGIES:
- FULL ROADWAY CLOSURES
- LANE SHIFTS OR CLOSURES
- ONE-LANE, TWO WAY OPERATION (FLAGGING)
- WEEKEND WORK
- OFF-SITE DETOURS / USE OF ALTERNATIVE ROUTES

TRAFFIC / INCIDENT MANAGEMENT & SPEED ENFORCEMENT STRATEGIES:
- LOCAL DETOUR ROUTES
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