



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

DANIEL H. JOHNSON
SECRETARY

June 25, 2026

NOTIFICATION OF REJECTION

All Bidders

Contract Number: DN01139
TIP Number: N/A
Federal Aid Number: Helene
WBS Number: 18314.1044067
County: Haywood
Description: Approach Fill Repair, Steel Pile Repair, Approach Slab Replacement,
Paving Of Approach Roadway At Bridge No. 430163 On US 276
(Pigeon Road) Over West Fork Pigeon River Overflow In Haywood
County

Dear Bidders:

This is to advise that the Division 14 Bid Review Committee has **rejected all** bids on the subject contract proposal.

This project will be re-let in the near future under a new contract ID.

Your bid tabs, for the above-mentioned project, will not be released to the public. Should you have any questions, please contact me at (828) 331-5200. Thank you for your desire to do business with North Carolina Department of Transportation.

Sincerely,

DocuSigned by:

Laura Greene

619ED0237B0F442...

Laura Greene
Assistant Division Proposal Engineer

cc: Wesley Grindstaff, P.E., Division Engineer
Chris Lee, P.E., Deputy Division Engineer
Josh Deyton, P.E., Division Construction Engineer
Nathan Tanner, P.E., Division Staff Construction Engineer
Wes Jamison, P.E., Division Project Development Engineer

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 14
253 WEBSTER ROAD
SYLVA, NC 28779

Telephone: (828) 331-5200
Fax: (828) 331-5201
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
253 WEBSTER ROAD
SYLVA, NC 28779

Travis Williamson, Division Maintenance Engineer
Graham Raxter P.E., Division Staff Maintenance Engineer
Spencer McDonald, Division Bridge Maintenance Engineer
Zach Shuler, P.E., Division Bridge Program Manager
W. Cody Weddle, P.E., District Engineer, District 2
Kenny McCourt, Resident Engineer, Whittier
Troy Brooks, P.E., State Construction Engineer
Tyler Rogers, PE, Bridge Construction Engineer – Western Region
Aaron C. Powell, P.E., Area Construction Engineer – Division 13 & 14
Tammy Stewart, Chief Communications Officer
Nadia A Al-Dhalimy, PhD, PE, Manager of the Schedule Management Office
Schedule Management Office (SMO)