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NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

PROJ. REFERENCE NO.

SHEET NO.

17BP.14.R.115

X-1A

Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt
DET (cu. yd.) (cu. yd.) DWY2 (cu. yd.) (cu. yd.) L (cu. yd.) (cu. yd.) DRWY1 (cu. yd.) (cu. yd.) DET. REM (cu. yd.) (cu. yd.)

10+00.00 - - 10+00.00 - - 10+00.00 0 0 10+00.00 - - 10+00.00 0 0
10+10.00 0 0 10+10.00 0 0 10+10.00 3 0 10+10.00 0 0 10+10.00 0 21
10+20.00 0 10 10+20.00 1 1 10+20.00 1 1 10+20.00 9 0 10+20.00 0 67
10+30.00 0 51 10+30.00 0 3 10+30.00 1 1 10+30.00 19 0 10+30.00 0 116
10+40.00 0 109 10+40.00 0 2 10+40.00 0 2 10+40.00 19 0 10+40.00 0 134
10+50.00 0 136 10+50.00 0 1 10+50.00 0 3 10+50.00 7 0 10+50.00 3 136
10+60.00 0 136 10+60.00 0 0 10+60.00 0 4 10+60.00 3 0 10+60.00 6 131
10+70.00 0 128 10+70.00 0 0 10+70.00 0 4 10+70.00 2 1 10+70.00 3 117
10+80.00 0 114 10+80.00 1 0 10+80.00 0 4 10+80.00 2 2 10+80.00 0 99
10+90.00 0 95 10+90.00 1 0 10+90.00 0 3 10+90.00 2 3 10+90.00 7 73
11+00.00 0 70 11+00.00 1 0 11+00.00 0 3 11+00.00 2 4 11+00.00 14 56
11+10.00 0 53 11+10.00 1 0 11+10.00 0 2 11+10.00 3 2 11+10.00 13 51
11+20.00 0 46 11+20.00 2 0 11+20.00 0 2 11+20.00 11 46
11+30.00 1 41 11+30.00 2 0 11+30.00 0 3 11+30.00 7 42
11+40.00 2 37 11+40.00 2 0 11+40.00 0 3 11+40.00 4 41
11+50.00 3 36 11+50.00 2 0 11+50.00 1 3 11+50.00 1 39
11+60.00 3 34 11+60.00 1 2 11+60.00 1 34
11+70.00 2 30 11+70.00 1 1 11+70.00 0 28
11+80.00 1 25 11+80.00 1 1 11+80.00 0 26
11+90.00 1 21 11+90.00 1 1 11+90.00 0 23
12+00.00 1 19 12+00.00 1 0 12+00.00 0 17
12+10.00 1 13 12+10.00 1 0 12+10.00 0 13
12+20.00 1 9 12+20.00 1 0 12+20.00 0 10
12+30.00 1 6 12+30.00 1 0 12+30.00 0 7
12+40.00 1 3 12+40.00 2 0 12+40.00 1 4
12+50.00 3 1 12+50.00 3 0 12+50.00 2 1
12+60.00 6 0 12+60.00 4 0 12+60.00 3 0
12+70.00 10 0 12+70.00 13 0 12+70.00 3 0
12+80.00 14 0 12+80.00 0 0 12+80.00 4 0
12+90.00 18 0 12+90.00 0 0
13+00.00 21 0 13+00.00 0 0
13+10.00 0 0 13+10.00 0 0
13+20.00 0 0 13+20.00 0 0
13+30.00 0 0 13+30.00 0 0
13+40.00 0 0 13+40.00 0 0
13+50.00 0 0 13+50.00 15 2
13+60.00 0 0 13+60.00 8 1
13+70.00 8 0 13+70.00 6 2
13+80.00 8 0 13+80.00 6 2
13+90.00 9 0 13+90.00 8 2
14+00.00 12 0 14+00.00 4 1
14+10.00 15 0 14+10.00 0 0
14+20.00 15 0 14+20.00 5 0
14+30.00 14 0 14+30.00 8 1
14+40.00 12 0 14+40.00 9 2
14+50.00 6 0 14+50.00 9 2

14+60.00 6 2

14+70.00 5 2

14+80.00 4 2

14+90.00 4 2

15+00.00 3 3

15+10.00 2 2

15+20.00 2 2
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