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PROJ. REFERENCE NO. SHEET NO.

X-1A

NOTE:  EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt

DET (cu. yd.) (cu. yd.) DWY2 (cu. yd.) (cu. yd.) L (cu. yd.) (cu. yd.) DRWY1 (cu. yd.) (cu. yd.) DET. REM (cu. yd.) (cu. yd.)
10+00.00 - - 10+00.00 - - 10+00.00 0 0 10+00.00 - - 10+00.00 0 0
10+10.00 0 0 10+10.00 0 0 10+10.00 3 0 10+10.00 0 0 10+10.00 0 21
10+20.00 0 10 10+20.00 1 1 10+20.00 1 1 10+20.00 9 0 10+20.00 0 67
10+30.00 0 51 10+30.00 0 3 10+30.00 1 1 10+30.00 19 0 10+30.00 0 116
10+40.00 0 109 10+40.00 0 2 10+40.00 0 2 10+40.00 19 0 10+40.00 0 134
10+50.00 0 136 10+50.00 0 1 10+50.00 0 3 10+50.00 7 0 10+50.00 3 136
10+60.00 0 136 10+60.00 0 0 10+60.00 0 4 10+60.00 3 0 10+60.00 6 131
10+70.00 0 128 10+70.00 0 0 10+70.00 0 4 10+70.00 2 1 10+70.00 3 117
10+80.00 0 114 10+80.00 1 0 10+80.00 0 4 10+80.00 2 2 10+80.00 0 99
10+90.00 0 95 10+90.00 1 0 10+90.00 0 3 10+90.00 2 3 10+90.00 7 73
11+00.00 0 70 11+00.00 1 0 11+00.00 0 3 11+00.00 2 4 11+00.00 14 56
11+10.00 0 53 11+10.00 1 0 11+10.00 0 2 11+10.00 3 2 11+10.00 13 51
11+20.00 0 46 11+20.00 2 0 11+20.00 0 2 11+20.00 11 46
11+30.00 1 41 11+30.00 2 0 11+30.00 0 3 11+30.00 7 42
11+40.00 2 37 11+40.00 2 0 11+40.00 0 3 11+40.00 4 41
11+50.00 3 36 11+50.00 2 0 11+50.00 1 3 11+50.00 1 39
11+60.00 3 34 11+60.00 1 2 11+60.00 1 34
11+70.00 2 30 11+70.00 1 1 11+70.00 0 28
11+80.00 1 25 11+80.00 1 1 11+80.00 0 26
11+90.00 1 21 11+90.00 1 1 11+90.00 0 23
12+00.00 1 19 12+00.00 1 0 12+00.00 0 17
12+10.00 1 13 12+10.00 1 0 12+10.00 0 13
12+20.00 1 9 12+20.00 1 0 12+20.00 0 10
12+30.00 1 6 12+30.00 1 0 12+30.00 0 7
12+40.00 1 3 12+40.00 2 0 12+40.00 1 4
12+50.00 3 1 12+50.00 3 0 12+50.00 2 1
12+60.00 6 0 12+60.00 4 0 12+60.00 3 0
12+70.00 10 0 12+70.00 13 0 12+70.00 3 0
12+80.00 14 0 12+80.00 0 0 12+80.00 4 0
12+90.00 18 0 12+90.00 0 0
13+00.00 21 0 13+00.00 0 0
13+10.00 0 0 13+10.00 0 0
13+20.00 0 0 13+20.00 0 0
13+30.00 0 0 13+30.00 0 0
13+40.00 0 0 13+40.00 0 0
13+50.00 0 0 13+50.00 15 2
13+60.00 0 0 13+60.00 8 1
13+70.00 8 0 13+70.00 6 2
13+80.00 8 0 13+80.00 6 2
13+90.00 9 0 13+90.00 8 2
14+00.00 12 0 14+00.00 4 1
14+10.00 15 0 14+10.00 0 0
14+20.00 15 0 14+20.00 5 0
14+30.00 14 0 14+30.00 8 1
14+40.00 12 0 14+40.00 9 2
14+50.00 6 0 14+50.00 9 2

14+60.00 6 2
14+70.00 5 2
14+80.00 4 2
14+90.00 4 2
15+00.00 3 3
15+10.00 2 2
15+20.00 2 2

CROSS-SECTION SUMMARY

17BP.14.R.115STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

DocuSign Envelope ID: D81F593C-722A-4E46-A35E-22903CBAF835
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