

2026CPT.14.07.20202, 2026CPT.14.07.20222, 2026CPT.14.07.20382,  
2026CPT.14.07.20562

TIP NO

FED AID NO STATE FUNDED  
RESURFACING

32 SECTIONS OF SECONDARY ROADS

Signed by: *Joshua B. Deyton*  
Bid Tab Reports reviewed by: \_\_\_\_\_  
CF757BC4CC1041E...  
Josh Deyton, P.E., Division 14 Bid Review Committee Chair  
Date Reviewed: 05/12/2026

44.150 MILES

EMERY SEALCO INC  
ARDEN, NC

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			150,000.00
0002	1749000000-E	660	AST, MAT & DOUBLE SEAL	24,433	SY	3.10	75,742.30
0003	1803500000-E	660	AST, DOUBLE SEAL	503,659	SY	2.15	1,082,866.85
0004	1820000000-E	660	AST, FOG SEAL	503,659	SY	0.65	327,378.35
0005	1838000000-E	660	EMULSION FOR AST	295,313	GAL	3.25	959,767.25
0006	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	5,018	SF	10.00	50,180.00
0007	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			150,000.00
0008	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, 24", 60 MILS	75	LF	15.00	1,125.00
0009	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, 4", 60 MILS	910,190	LF	0.35	318,566.50

CONTRACT TOTAL	TOTAL	3,115,626.25
ROADWAY ITEMS	SUB-TOTAL	3,115,626.25

BIDDERS IN ORDER	CONTRACT TOTAL
EMERY SEALCO INC	1 3,115,626.25