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ROADWAY DESIGN

              INDEX OF SHEETS 

SHEET NUMBER                    SHEET   

1                       TITLE SHEET

1A                      INDEX OF SHEETS, GENERAL NOTES, AND LIST OF STANDARD DRAWINGS

1B                      CONVENTIONAL SYMBOLS 

EC-1 THRU EC-4          EROSION CONTROL PLANS

UO-1 THRU UO-2          UTILITIES BY OTHERS PLANS

X-1A                    CROSS-SECTION SUMMARY

S-1 THRU S-29           STRUCTURE PLANS

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

2C-1                    STRUCTURE ANCHOR UNITS, GUARDRAIL ANCHOR UNIT, TYPE III

UC-1 THRU UC-5          UTILITY CONSTRUCTION PLANS

TMP-1 THRU TMP-3        TRANSPORTATION MANAGEMENT PLANS

2A-1                    PAVEMENT SCHEDULE AND TYPICAL SECTIONS

R-5771

1C-1                    SURVEY CONTROL SHEET

4                       PLAN SHEET

5                       PROFILE SHEET

PMP-1 THRU PMP-2        PAVEMENT MARKING PLANS

SIGN-1 THRU SIGN-3      SIGNING PLANS

X-1 THRU X-15           CROSS-SECTIONS

GENERAL NOTES:                         2012 SPECIFICATIONS

                                       EFFECTIVE:    01-17-2012

                                       REVISED:      10-31-2014

GRADING AND SURFACING OR RESURFACING AND WIDENING:  

         THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED SURFACING AT

         GRADE POINTS SHOWN ON THE TYPICAL SECTIONS.  WHERE NO GRADE LINES ARE SHOWN, THE

         PROFILES SHOWN DENOTE THE TOP ELEVATION OF THE EXISTING PAVEMENT ALONG THE CENTER

         LINE OF SURVEY ON WHICH THE PROPOSED RESURFACING WILL BE PLACED.  GRADE LINES MAY

         BE ADJUSTED BY THE ENGINEER IN ORDER TO SECURE A PROPER TIE-IN.  

CLEARING:  

         CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY METHOD II.

SUPERELEVATION:  

         ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH STD. NO. 225.04

         USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS.  SUPERELEVATION IS

         TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL SECTIONS.  

SHOULDER CONSTRUCTION:  

         ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF SUPERELEVATED

         CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01

SIDE ROADS:  

         THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE SUITABLE CONNECTIONS

         WITH ALL ROADS, STREETS, AND DRIVES ENTERING THIS PROJECT.  THIS WORK WILL BE PAID FOR

         AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS INVOLVED.  

GUARDRAIL:  

         THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING CONSTRUCTION AS

         DIRECTED BY THE ENGINEER.  THE CONTRACTOR SHOULD CONSULT WITH THE ENGINEER PRIOR

         TO ORDERING GUARDRAIL MATERIAL.

TEMPORARY SHORING:  

         SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA WORK" IN

         ACCORDANCE WITH SECTION 104-7.  

END BENTS:  

         THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, AND CROSS-SECTIONS

         PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION APPROACHING A BRIDGE.  

UTILITIES:  

         UTILITY OWNERS ON THIS PROJECT ARE:  

           POWER - Duke Energy

           PHONE - AT & T

           GAS - PSNC

           WATER - City of Asheville

           SEWER - Henderson County

         ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS, EXCEPT AS SHOWN

         ON THE PLANS.  

RIGHT-OF-WAY MARKERS:  

2012 ROADWAY ENGLISH STANDARD DRAWINGS                EFF. 01-17-2012

                                                      REV. 02-29-2016

The following Roadway Standards as appear in "Roadway Standard Drawings" Highway Design

Branch - N. C. Department of Transportation - Raleigh, N. C., Dated January, 2012 are

applicable to this project and by reference hereby are considered a part of these plans:

STD.NO.                       TITLE

DIVISION 2 - EARTHWORK

  200.02    Method of Clearing - Method II

  225.02    Guide for Grading Subgrade - Secondary and Local

  225.04    Method of Obtaining Superelevation - Two Lane Pavement

DIVISION 3 - PIPE CULVERTS

  300.01    Method of Pipe Installation 

  310.10    Driveway Pipe Construction

DIVISION 4 - MAJOR STRUCTURES

DIVISION 5 - SUBGRADE, BASES AND SHOULDERS

  560.01    Method of Shoulder Construction - High Side of Superelevated Curve - Method I

DIVISION 8 - INCIDENTALS

  838.01    Concrete Endwall for Single and Double Pipe Culverts - 15" thru 48" Pipe 90 Skew

  838.11    Brick Endwall for Single and Double Pipe Culverts - 15" thru 48" Pipe 90 Skew

  838.80    Precast Endwalls - 12" thru 72" Pipe 90 Skew

  840.00    Concrete Base Pad for Drainage Structures

  840.04    Concrete Open Throat Catch Basin - 12" thru 48" Pipe

  840.05    Brick Open Throat Catch Basin - 12" thru 48" Pipe

  840.25    Anchorage for Frames - Brick or Concrete or Precast

  840.29    Frames and Narrow Slot Flat Grates

  840.35    Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame and Grates

  840.45    Precast Drainage Structure

  840.46    Traffic Bearing Precast Drainage Structure

  840.66    Drainage Structure Steps

  846.01    Concrete Curb, Gutter and Curb & Gutter

  846.04    Drop Inlet Installation in Shoulder Berm Gutter

  862.01    Guardrail Placement

  862.02    Guardrail Installation

  876.02    Guide for Rip Rap at Pipe Outlets

  876.04    Drainage Ditches with Class ’B’ Rip Rap

  422.10    Reinforced Bridge Approach Fills

  876.01    Rip Rap in Channels

3B-1                    SUMMARIES OF EARTHWORK, PAVEMENT REMOVAL, DRAINAGE, AND GUARDRAIL

3G-1                    SUMMARIES OF BRIDGE WAITING PERIODS, SETTLEMENT GAUGES, AND EMBANKMENT WAITING PERIODS
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  806.01    Concrete Right-of-Way Marker

         ACCORDANCE WITH DESIGNATED SYMBOLS.

         RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY OTHERS AND BY CONTRACT IN
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