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     UTILITY PLANS AND SPECIAL PROVISIONS.

NOTE: FOR UTILITY INFORMATION, SEE

N

B.M. 2: CHISELED SQUARE IN BACK OF CONCRETE CURB, 17.26’ LT. OF STA. 25+99.50 -L-, EL. 2103.36

B.E. LANNING 03/17

SHEET 3 OF 3

GENERAL DRAWING

BETWEEN SR 1419 AND NC 280

OVER McDOWELL CREEK

FOR BRIDGE ON SR 1690
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SPECIAL PROVISIONS.

FOR PLACING LOAD ON STRUCTURE MEMBERS, SEE

FOR ASBESTOS ASSESSMENT, SEE SPECIAL PROVISIONS.

SHEET.

FOR FOUNDATION NOTES, SEE ‘‘FOUNDATION LAYOUT’’

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL

PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL

WITH ‘‘HEC 18- EVALUATING SCOUR AT BRIDGES’’.

THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE

THE REINFORCED CONCRETE DECK SLAB.

AS IT IS CONSIDERED INCIDENTAL TO THE COST OF

NO PAYMENT WILL BE MADE FOR THIS SUBSTITUTION

1024-5 AND 1024-6 OF THE STANDARD SPECIFICATIONS.

IN ARTICLE 1024-1 AND IN ACCORDANCE WITH ARTICLES

FURNACE SLAG AT THE SUBSTITUTION RATE SPECIFIED

CONTAIN FLY ASH OR GROUND GRANULATED BLAST

THE CLASS AA CONCRETE IN THE BRIDGE DECK SHALL

420-3 OF THE STANDARD SPECIFICATIONS.

STAY-IN-PLACE FORMS IN ACCORDANCE WITH ARTICLE

REMOVABLE FORMS MAY BE USED IN LIEU OF METAL

AT STATION 20+77.50 -L-.’’

THE BID PRICE FOR ‘‘REMOVAL OF EXISTING STRUCTURE

CONTAINING LEAD BASED PAINT SHALL BE INCLUDED IN

REGULATIONS PERTAINING TO HANDLING OF MATERIALS

FROM COMPLIANCE WITH APPLICABLE STATE OR FEDERAL

STANDARD SPECIFICATIONS. ANY COSTS RESULTING

ATTENTION IS DIRECTED TO ARTICLE 107-1 OF THE

STRUCTURAL STEEL CONTAINS LEAD, THE CONTRACTOR’S

INASMUCH AS THE PAINT SYSTEM ON THE EXISTING

ITEMS.

SHALL BE CONSIDERED INCIDENTAL TO VARIOUS PAY

PAYMENT FOR THE SAMPLES OF REINFORCING STEEL

MINIMUM LAP SPLICE OF THIRTY BAR DIAMETERS. 

BARS OF THE SIZE AND LENGTH OF THE SAMPLE, PLUS A

ARE TAKEN MUST THEN BE SPLICED WITH REPLACEMENT

SIZE BAR USED.  THE BARS FROM WHICH THE SAMPLES

REINFORCING STEEL, TWO 30 INCH SAMPLES OF EACH

AND FOR PROJECTS REQUIRING OVER 400 TONS OF

STEEL, ONE 30 INCH SAMPLE OF EACH SIZE BAR USED,

PROJECTS REQUIRING UP TO 400 TONS OF REINFORCING

SAMPLES OF REINFORCING STEEL AS FOLLOWS:  FOR

THE CONTRACTOR SHALL PROVIDE INDEPENDENT ASSURANCE

ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.

FOR REVIEW AND REMOVE THE BRIDGE IN ACCORDANCE WITH

WATER. THE CONTRACTOR SHALL SUBMIT DEMOLITION PLANS

A MANNER THAT PREVENTS DEBRIS FROM FALLING INTO THE

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED IN

PROJECT SITE.

SHOWN ON THE PLANS AND THE ACTUAL CONDITIONS AT THE

DIFFERENCES BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE

FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON

WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION

CONTRACTOR.  THE CONTRACTOR SHALL HAVE NO CLAIM

THIS INFORMATION IS SHOWN FOR THE CONVENIENCE OF THE

ON THE PLANS IS FROM THE BEST INFORMATION AVAILABLE.

THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED

BE REMOVED.

LOCATED DOWNSTREAM OF THE PROPOSED STRUCTURE SHALL

21’-0" ON TIMBER CAP WITH TIMBER PILE END BENTS

WITH STEEL I BEAMS AND A CLEAR ROADWAY WIDTH OF

30’-8", WITH ASPHALT WEARING SURFACE ON TIMBER DECK

THE EXISTING STRUCTURE CONSISTING OF ONE SPAN AT

THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1.

THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS.

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH

PLANS.

FOR EROSION CONTROL MEASURES, SEE EROSION CONTROL

SHEET SN.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE

ASSUMED LIVE LOAD = HL 93 OR ALTERNATE LOADING.
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FOR HP 14 X 73

EQUIPMENT SETUP

PILE DRIVING
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RALEIGH, NC 27606

(919) 851-6606
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(ROADWAY DETAIL & PAY ITEM)
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CLASS II RIP RAP (TYP.)
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