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TOTAL BILL OF MATERIAL
APPROXIMATE PILE DRIVING 18"
ITEM REMOVAL OF | ASBESTOS PILE PILE UNCLASSIFIED | REINFORCED | GROOVING | CLASS A BRIDGE | REINFORCING | 42,700 LBS. | EQUIPMENT HP 12x53 ; ELASTOMERIC | FOAM | GALVANIZED
EXISTING ASSESSMENT | EXCAVATION EXCAVATION STRUCTURE CONCRETE BRIDGE CONCRETE | APPROACH STEEL STRUCTURAL SETUP FOR STEEL 32" ALASKA BEARINGS JOINT STEEL
STRUCTURE IN SOIL NOT IN SOIL | EXCAVATION | DECK SLAB | FLOORS | (BRIDGE) SLABS (BRIDGE) STEEL HP 12 x 53 PILES RAIL SEALS SHEET
STEEL PILES PILES
LUMP SUM LUMP SUM LIN.FT. LIN.FT. LUMP SUM SQ.FT. SQ. FT. CU. YDS. LUMP SUM LBS. LUMP SUM EA. NO. | LIN.FT. | LIN.FT. LUMP SUM LUMP SUM SQ.FT.
SUPERSTRUC TURE 1592 1750 87.71
END BENT 1 89.00 45.00 44,6 5647 9 9 144 951
END BENT 2 62.00 40.00 40.3 5095 8 8 112 673
TOTALS LUMP SUM LUMP SUM 151.00 85.00 LUMP SUM 1592 1750 84.9 LUMP SUM 10,742 LUMP SUM 17 17 256 87.71 LUMP SUM LUMP SUM 1624
(75 CY )
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