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FINAL PLACEMENT OF SIGNS AND FLAGGERS. 2 - SEE NOTE NO. 4
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PHASE II

NORTH COUNTRY CLUB ROAD

SR 1116 

MILLING & RESURFACING

TRAFFIC DRUM

DIRECTION OF TRAFFIC FLOW

WORK AREA

FLAGGER

PORTABLE SIGN

LAW ENFORCEMENT
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1. FOR ADDITIONAL LANE CLOSURE SIGNING AND FLAGGING OPERATIONS, REFER TO RSD 1101.02, SHEET 1 OF 14.

2. DRUM SPACING: 35' MAX.  ON TRANSITIONS, 70' MAX. ON WORK ZONE, AND 10' ON CURVE RADIUS AND TAPERS.

3. MAINTAIN DRIVEWAY ACCESS AT ALL TIMES.
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FAMILY

GORDON

S. C
ALDWELL ST.

4. COORDINATE WITH ENGINEER FOR PLACEMENT OF CMS BOARD.

W1-4L
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LANE SHIFT

5. PERFORM INTERSECTION WORK AT NIGHTTIME HOURS.
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