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DURING CONSTRUCTION

MAINTAIN ACCESS TO DRIVEWAYS

PAVEMENT MARKING SCHEDULE

SEE SHEET TMP-1A FOR TEMPORARY

DETOUR PLANS

SEE SHEET 2B-1 FOR

GRAU 350 TL-2

GRAU 350 TL-2

50’ 

-L-

24’’ X 36’’
R10-6

STOP

RED

HERE ON

24’’ X 36’’
R10-6

STOP

RED

HERE ON

PI

PA

P2
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P2

PA

48’’ X 24’’

END

ROAD WORK
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ROAD

WORK
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48’’ X 48’’

48’’ X 48’’

AHEAD

ROAD

ONE LANE

W20-4

M.P.H.

20
24’’ X 24’’
W13-1

48’’ X 48’’

W3-3

48’’ X 24’’

END

ROAD WORK
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WORK
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M.P.H.
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W13-1
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W3-3

TMP-5

{ -L-

10’

TRAFFIC 

TWO-WAY 

ONE-LANE 

TRAFFIC 

TWO-WAY 

ONE-LANE 

{ -L-

10’

TRAFFIC 

TWO-WAY 

ONE-LANE 
-L- {

10’

TEMPORARY PAVEMENT TO BE REMOVED

PHASE III

AT -L- STA 5+00 +/-

PLACE SIGN (LEFT)

AT -L- STA 5+00 +/-

PLACE SIGN (RIGHT)

AT -L- STA 6+00 +/-

PLACE SIGN (RIGHT)

AT -L- STA 8+00 +/-

PLACE SIGN (RIGHT)

@ -L- STA 15+50 +/-

AT -L- STA 21+50 +/-

PLACE SIGN (RIGHT)

AT -L- STA 21+50 +/-

PLACE SIGN (LEFT)

AT -L- STA 20+50 +/-

PLACE SIGN (LEFT)

AT -L- STA 18+50 +/-

PLACE SIGN (LEFT)GRAU 350 TL-2

GRAU 350 TL-2

2’

2’

2’

-L- STA. 16+00 +/-
END PROJECT 17BP.14.R.142

-L- STA. 10+15 +/-
BEGIN PROJECT 17BP.14.R.142

@ -L- STA 11+10 +/-

75’
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RESET

GRADE

TO FINISHED 
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