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SUMMARY OF EARTHWORK

EXCAVATION

UNCLASSIFIED

GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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DIVISION OF HIGHWAYS
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G = GATING IMPACT ATTENUATOR TYPE 350

NG = NON-GATING IMPACT ATTENUATOR TYPE 350
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PAVEMENT REMOVAL SUMMARY
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ADDITIONAL GUARDRAIL POSTS=5 EA.
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will be paid for at the contract lump sum price for "grading".

and removal of existing pavement 

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow 
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TEMPORARY GUARDRAIL SUMMARY
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SUMMARY NO.1

SUBTOTAL SUMMARY NO.1

contract lump sum price for "grading".

and removal of existing pavement will be paid for at the

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow PROJECT SUBTOTAL

GEOTEXTILE FOR SOIL STABILIZATION = 50 SY

CLASS IV SUBGRADE STABILIZATION = 50 TONS

SELECT GRANULAR MATERIAL = 50 CY

UNDERCUT EXCAVATION = 50 CY

INCIDENTAL STONE = 70 TONS

CONTINGENCY ITEMS:
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EST. 5% TO REPLACE TOP SOIL ON BORROW PIT

SUMMARY NO.2

LT   -L- STA. 10+15.00 TO STA. 16+00.00
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SUMMARY NO.3

-DETOUR- STA. 10+00.00 TO STA. 12+75.00
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