PROJECT NO. SHEET NO. | TOTAL NO.

2023CPT.14.08.20451 9

Bridge Table

Bridge Pave
Structure Posted SV | Posted TTST] Bridge Approach Across
Road Name No. (Tons) Milling Milling Bridge

SR 1586 S. MILLS GAP

* Repairs and Shoring Will Be Completed By State Forces. Notify Project Engineer 14 days prior to beginning Work
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