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TRAFFIC PATTERN ALTERATION.

NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY H)

 

TRAFFIC PATTERN ALTERATIONS

AREA.

WARNING "UNEVEN LANES" SIGNS (W8-11) 500 FT IN ADVANCE OF THE UNEVEN 

LANES OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE 

DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN G)

PAVEMENT EDGE DROP OFF REQUIREMENTS

 

WITH GUARDRAIL OR BARRIER.

TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED 

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN E)

AND/OR EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

DIRECTED BY THE ENGINEER.  CONDUCT THE WORK SO THAT ALL PERSONNEL 

TO THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS 

TRAVEL OF AN UNDIVIDED OR DIVIDED FACILITY,  CLOSE THE LANE ACCORDING 

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF D)

GUARDRAIL.

DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR 

LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD 

ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL 

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER C)

BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY 

OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY 

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN B)

NEEDED OR AS DIRECTED BY THE ENGINEER.

PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER 

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING A)

 

LANE AND SHOULDER CLOSURE REQUIREMENTS

 

DIRECTED BY THE ENGINEER.

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN OR 

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF 

 

COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE ENGINEER.

OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, 

MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED OVERLAPPING 

DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TO 

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

ADDITIONAL WORK.

TRAFFIC WILL BE MAINTAINED BY FLAGGING OPERATIONS TO COMPLETE ANY 

:1-LANE / 2-WAY TRAFFIC PATTERN (DURATION SHORTER THAN 24 HOURS)

LMC WORK WILL BE COMPLETED SEPARATELY.

SIGNALS. LEFT LANE LATEX MODIFIED CONCRETE (LMC) WORK AND RIGHT LANE 

TRAFFIC WILL BE MAINTAINED BY LANE CLOSURES AND PORTABLE TEMPORARY 

:1-LANE / 2-WAY TRAFFIC PATTERN (DURATION LONGER THAN 24 HOURS)

TRAFFIC MANAGEMENT STRATEGIES RELATIVE TO THIS PROJECT INCLUDE:

MARKERS BY THE END OF EACH DAY’S OPERATION.

REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND N)

LINES.

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING M)

FINES CREEK RD        TYPE IV (REMOVABLE TAPE)            

SR 1338 -             COLD APPLIED PLASTIC      

                   MARKING            ROAD NAME

MARKERS ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT L)

PAVEMENT MARKINGS AND MARKERS

DRUMS) FOR ADDITIONAL REQUIREMENTS.

STRUCTURES SECTIONS 1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY 

OPEN TRAVELWAY. REFER TO STANDARD SPECIFICATIONS FOR ROADS AND 

(MPH) EXCEPT, 10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN 

IN WORK AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT 

WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES K)

TRAFFIC CONTROL DEVICES

(W8-1) IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY THE ENGINEER.

INSTALL BLACK ON ORANGE ’’DIP’’ SIGNS (W8-2) AND/OR "BUMP" SIGNS J)

TRAFFIC PATTERN.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY I)

THE BEGINNING OF CONSTRUCTION.

FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR TO 

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FT H)

SIGNING

REMOVE ALL TRAFFIC CONTROL DEVICES.STEP 8:

WORK, INCLUDING FINAL PAVEMENT MARKINGS.

USING RSD 1101.01, SHEET 1 OF 15, COMPLETE ALL REMAINING STEP 7:

TEMPORARY SIGNALS.

TWO-LANE, TWO-WAY PATTERN. REMOVE STOP BARS AND PORTABLE     

INSTALL TEMPORARY PAVEMENT MARKINGS AND OPEN TRAFFIC BACK TO STEP 6:

THE CLOSED LANE ACCORDING TO THE CONSTRUCTION PLANS (SEE TMP-2,3).

COMPLETE SCARIFICATION, HYDRODEMOLITION, AND LMC OVERLAY IN STEP 5:

TEMPORARY SIGNALS.

TRAFFIC CONTROL DEVICES AND SHIFT TRAFFIC. REACTIVATE PORTABLE 

1101.02, SHEET 1 OF 15, ADJUST TEMPORARY PAVEMENT MARKINGS AND 

DEACTIVATE OR COVER PORTABLE TEMPORARY SIGNALS AND USING RSD STEP 4:

THE CLOSED LANE ACCORDING TO THE CONSTRUCTION PLANS (SEE TMP-2,3).

COMPLETE SCARIFICATION, HYDRODEMOLITION, AND LMC OVERLAY IN STEP 3:

AND ACTIVATE PORTABLE TEMPORARY SIGNAL SYSTEM.

TEMPORARY PAVEMENT MARKINGS, TRAFFIC CONTROL DEVICES AND 

USING RSD 1101.02, SHEET 1 OF 15, AND TMP-2, INSTALL STEP 2:

INTERSECTION (SEE TMP-2).

SIGNS ON FINES CREEK RD AT THE I-40 WESTBOUND ON AND OFF RAMP   

1338 (FINES CREEK RD). INSTALL R10-7 ’DO NOT BLOCK INTERSECTION’ 

USING TMP-2, INSTALL ADVANCE WORK ZONE WARNING SIGNS ON SR STEP 1:

PHASE I
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