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SCOPE OF WORK

- MILL AND PAVE ASPHALT APPROACHES.

- GROOVE LATEX MODIFIED CONCRETE BRIDGE DECK.

- RECONSTRUCT BRIDGE JOINTS AND INSTALL JOINT SEALS.

- OVERLAY PREPARED BRIDGE DECK WITH LATEX MODIFIED CONCRETE.

- DEMOLISH EXISTING BRIDGE DECK JOINTS.

- PARTIALLY REMOVE BRIDGE DECK CONCRETE BY SCARIFICATION AND HYDRO-DEMOLITION METHODS.
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