



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

June 8, 2022

ADDENDUM # 1

To: Plan Holders

From: Josh Deyton, P.E.
Project Team Lead



RE: **Pay Item Revision**
Contract ID: DN00680
County: Swain
Letting Date: June 14, 2022

The above contract has experienced the following revisions:

The RC Pipe on the project has been changed to CS Pipe. At this time, only changes to the proposal items are being made so that bids can be submitted. The changes to the plan sheets will be completed post-let and be incorporated into the contract via Construction Revision.

On page T-1 of the proposal, make the following revisions:

- Change Item **0012 037800000-E 24" RC PIPE CULVERTS, CLASS III 52 LF** to **060000000-E 30" CS PIPE CULVERTS, 0.079" THICK 52 LF**
- Change Item **0013 039000000-E 36" RC PIPE CULVERTS CLASS III 100 LF** to **057600000-E 42" CS PIPE CULVERTS, 0.109" THICK 172 LF**
- Delete Item **0014 044860000-E 36" RC PIPE CULVERTS CLASS IV 72 LF**

See attached page T-1 showing these revisions.

Please access ebs addenda files on Bid Express®.

Thank you for your attention to this matter.

County: HAYWOOD

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum	L.S.	
0003	0050000000-E	226	SUPPLEMENTARY CLEARING & GRUBBING	2 ACR		
0004	0057000000-E	226	UNDERCUT EXCAVATION	400 CY		
0005	0063000000-N	SP	GRADING	Lump Sum	L.S.	
0006	0106000000-E	230	BORROW EXCAVATION	1,200 CY		
0007	0195000000-E	265	SELECT GRANULAR MATERIAL	400 CY		
0008	0196000000-E	270	GEOTEXTILE FOR SOIL STABILIZATION	1,000 SY		
0009	0318000000-E	300	FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES	30 TON		
0010	0320000000-E	300	FOUNDATION CONDITIONING GEOTEXTILE	90 SY		
0011	0344000000-E	310	18" SIDE DRAIN PIPE	36 LF		
0012	0600000000-E	310	30" CS PIPE CULVERTS, 0.079" THICK	52 LF		
0013	0576000000-E	310	*** CS PIPE CULVERTS, ***** THICK (42, 0.109)	172 LF		
0015	0995000000-E	340	PIPE REMOVAL	202 LF		
0016	1099500000-E	505	SHALLOW UNDERCUT	200 CY		
0017	1099700000-E	505	CLASS IV SUBGRADE STABILIZATION	400 TON		
0018	1220000000-E	545	INCIDENTAL STONE BASE	100 TON		