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IN CUBIC YARDS
UNCLASSIFIED o LOCATION DRAIN TYPE*
LOCATION EXCAVATION UNDERCUT EMBT +15% BORROW WASTE LINE STATION STATION LT /RT /CL UDBD/SD LF
-L- 10+13.80 TO 11+75.00 68 305 237
-Y-12+55.00 TO 15+50.00 68 907 839
. ESTIMATED LOSS DUE TO CLEARING AND GRUBBING -36 36 GRAND TOTAL (LF) 100
SAY (LF) 100
*UD = UNDERDRAIN
PROJECT TOTAL 100 1,212 1,112 *BD = BLIND DRAIN
ESTIMATED 5% TO REPLACE TOPSOIL ON BORROW PIT 56 *SD = SUBSURFACE DRAIN
GRAND TOTAL 100 1,212 1,168
SAY 100 1,200
THE FOLLOWING CONTINGENCY QUANTITIES ARE PER THE "ROADWAY SUBSURFACE INVESTIGATION - RECOMMENDATIONS” LETTER
DATED DECEMBER 18,2018 AND ARE TO BE USED AT THE DISCRETION OF THE ENGINEER:
EST. UNDERCUT (FOR SUBGRADE STABILITY) = 200 CY
EST. GEOTEXTILE FOR SOIL STABILIZATION = 500 SY (200 SY TO BE USED WITH EST. UNDERCUT, 300 SY TO BE USED WITH AGGREAGATE SUBGRADE.) SUMMARY OF
EST. SELECT GRANUALAR MATERIAL = 200 CY AGGREGATE SUBGRADE / STABILIZATION
APPROXIMATE QUANTITIES ONLY. CLEARING AND GRUBBING, UNCLASSIFIED EXCAVATION, FINE GRADING, AND CLASS IV GEOTEXTILE CLASS IV
REMOVAL OF EXISTING PAVEMENT WILL BE PAID FOR AT THE CONTRACT LUMP SUM PRICE FOR “GRADING". BEG END AGGREGATE AGGREGATE SHALLOW SUBGRADE FOR SOIL STABILIZER AGGREGATE
" - " LINE TYPE* THICKNESS UNDERCUT AGGREGATE
NOTE: Earthwork quantities are calculated by the Roadway Designer. These earthwork quantities STATION STATION STABILIZATION | STABILIZATION STABILIZATION
are based in part on subsurface data provided by the Geotechnical Engineer. ASU / AST (INCHES) (CY) (TONS) (SY) (TONS) (TONS)

ENGINEERS DISCRETION

SUMMARY OF PAVEMENT REMOVAL CONTINGENCY | AsU 100 200 300

IN SQUARE YARDS CONTINGENCY AST

TOTAL 100 200 300
ASPHALT | ASPHALT | CONCRETE | CONCRETE

LOCATION REMOVAL | BREAK-UP | REMOVAL | BREAK-UP SAY 100 200 300
*ASU = AGGREGATE SUBGRADE
*AST = AGGREGATE STABILIZATION

~L- 10+00.00 TO 10+75.34 LT 18 *Total square yards of Geotextile for Soil Stabilization is only the estimated quantity for ASU/AST and may only represent a portion of the geotextile quantity shown
in the Item Sheets of the Proposal.
TOTAL 18
SAY 20
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< L- 11405 cL | 401 2682.00 | 2681.00 72 3.4 56 | REMOVE 24" CMP
LO
N Y- 14+28 cL | 402 2681.00| 2678.74 100 3.4 36 | REMOVE 24" RCP
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