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BETWEEN SR 1854 & SR 1835
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ELEV. = 2584.64’

-L- STA. 15+06.00, 50.8 FT. RT. 

* BM #2- RR SPIKE IN BASE OF 18" WALNUT
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ROADWAY PLANS.

PLANS.  FOR PAY ITEM FOR TEMPORARY SHORING FOR MAINTENANCE OF TRAFFIC, SEE

FOR LIMITS OF TEMPORARY SHORING FOR MAINTENANCE OF TRAFFIC, SEE TRAFFIC CONTROL

ROADWAY PLANS.

ASPHALT WEARING SURFACE IS INCLUDED IN ROADWAY QUANTITIES ON

NO DECK DRAINS REQUIRED.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

 

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.

SCOUR AT BRIDGES’’.

THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH HEC 18,‘‘EVALUATING

REMOVAL OF THE THREE 72" CMPs IS A ROADWAY PAY ITEM.

DIVISION 14 MAINTENANCE YARD.

AT 828-734-7058 OR mhwilliams@ncdot.gov TO ARRANGE FOR DELIVERY OF THE PIPES TO THE

DIVISION 14 WOULD LIKE TO SALVAGE THE THREE 72" CMPs. PLEASE CONTACT MATT WILLIAMS

SPECIFICATIONS.

FOR UNCLASSIFIED STRUCTURE EXCAVATION. SEE SECTION 412 OF THE STANDARD

AS DIRECTED BY THE ENGINEER. THIS WORK WILL BE PAID FOR AT THE LUMP SUM PRICE

AT END BENT 1 AND 32 FT. LT. AND 25 FT. RT. OF CENTERLINE ROADWAY AT END BENT 2

EXCAVATED FOR A MAX. DISTANCE OF 29 FT. LT. AND 19 FT.RT. OF CENTERLINE ROADWAY

THE MATERIAL SHOWN ON SHEET 1 OF 2 IN THE CROSS-HATCHED AREA SHALL BE

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN.

FOR EROSION CONTROL MEASURES SEE EROSION CONTROL PLANS.

THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1.

LRFD BRIDGE DESIGN SPECIFICATIONS.

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE AASHTO

ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING.
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