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EE) SECONDARY

NOTES

ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING.

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE AASHTO

LRFD BRIDGE DESIGN SPECIFICATIONS.

THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1.

FOR EROSION CONTROL MEASURES SEE EROSION CONTROL PLANS.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN.

THE MATERIAL SHOWN ON SHEET 1 OF 2 IN THE CROSS-HATCHED AREA SHALL BE
EXCAVATED FOR A MAX.DISTANCE OF 29 FT.LT.AND 19 FT.RT.OF CENTERLINE ROADWAY
AT END BENT 1 AND 32 FT.LT. AND 25 FT.RT.OF CENTERLINE ROADWAY AT END BENT 2

AS DIRECTED BY THE ENGINEER. THIS WORK WILL BE PAID FOR AT THE LUMP SUM PRICE

FOR UNCLASSIFIED STRUCTURE EXCAVATION. SEE SECTION 412 OF THE STANDARD
SPECIFICATIONS.

DIVISION 14 WOULD LIKE TO SALVAGE THE THREE 72”CMPs.PLEASE CONTACT MATT WILLIAMS

-L- S CONDAF AT 828-734-7058 OR mhwillilams@ncdot.gov TO ARRANGE FOR DELIVERY OF THE PIPES TO THE
(SR 1835) 9 DIVISION 14 MAINTENANCE YARD.
(ISRAEL RD.) -
REMOVAL OF THE THREE 72”CMPs IS A ROADWAY PAY ITEM.
“ THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH HEC 18,“EVALUATING
60°-00'-00"— SCOUR AT BRIDGES".
PROP. GUARDRATIL TO LONG CHORD
(ROADWAY PAY (TYP.) FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
ITEM & DETAIL)
FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.
NO KNOWN UTILITIES. FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.
FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.
LOCATION SKETCH NO DECK DRAINS REQUIRED.
ASPHALT WEARING SURFACE IS INCLUDED IN ROADWAY QUANTITIES ON
ROADWAY PLANS.
FOR LIMITS OF TEMPORARY SHORING FOR MAINTENANCE OF TRAFFIC, SEE TRAFFIC CONTROL
PLANS. FOR PAY ITEM FOR TEMPORARY SHORING FOR MAINTENANCE OF TRAFFIC, SEE
ROADWAY PLANS.
PILE
DRIVING VERTICAL | RIP RAP 3-0"X 1'-9”
ExcingION ExciikEION UﬂgﬁﬁiﬁﬁiﬁfD CLASS A AE@%%%EH REINFORCING| EQUIPMENT | HP 12 X 53 | CONCRETE | CLASS II GEOE%ﬁJILE ELASTOMERIC| PRESTRESSED
TN SOTL  INOT IN SOTL| EXCAVATION | CONCRETE S| ABS STEEL SETUP FOR |STEEL PILES| BARRIER (2-0" ORATNAGE BEARINGS CONCRETE
HP 12 X 53 RAIL THICK) CORED SLABS
STEEL PILES
LIN. FT. LIN. FT. LUMP SUM CU. YARDS | LUMP SUM LBS. EACH NO.| LIN. FT.| LIN.FT. TONS SQ. YARDS | LUMP SUM | NO. | LIN.FT,
SUPERSTRUCTURE LUMP SUM 80.29 LUMP SUM 9 | 360.00
END BENT 1 23 25 LUMP SUM 20.9 2571 5 5 58 63 70
END BENT 2 7 28 LUMP SUM 20.9 2571 5 5 45 67 74
TOTAL 30 53 LUMP SUM 41.8 LUMP SUM 5142 10 10 103 80.29 130 144 LUMP SUM 9 | 360.00
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