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SOIL STABILIZATION SUMMARY SHEET
GEOTEXTILE FOR EROSION CONTROL
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SOIL STABILIZATION TIME FRAMES

SITE DESCRIFPTION

STABILIZATION TIME

FIMEFRAME EXCERPTIONS

PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
_ IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 34 - DAYS NOT STEEPER THAN 2:l, 14 DAYS ARE ALLOWED.
S| OPES 3: OR FLATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50’ IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4: 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
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