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SOIL STABILIZATION SUMMARY SHEET

MATTING FOR EROSION CONTROL

PERMANENT SOIL REINFORCEMENT MAT

CONST FROM 70 CONST FROM 70

SHEET NO. LINE STATION | STATIoN | SIDE ESTIMATE  (SY) SHEET NO. LINE STATION | STATION | SIDE ESTIMATE  (SY)

4 -L - 10+ 25 11 +05 LT 1 20 4 -L - 11 +05 11 +75 LT 65

4 -Y - | 4 +50 1 5+00 LT 75

SUBTOTAL 1 20 SUDTOTAL 160

- MISGELLANEQUS MATTING 10 B¢ INSTALLED A9 DIRECTED BY THE ENGINEEK 5000 ADDITIONAL PORM 10 OE INSGTALLED 9,
TOTAL 5120 TOTAL 160
OAY o125 SAY 200

SOIL STABILIZATION TIME FRAMES

SITE DESCRIFPTION

STABILIZATION TIME

FIMEFRAME EXCERPTIONS

PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
_ IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 34 - DAYS NOT STEEPER THAN 2:l, 14 DAYS ARE ALLOWED.
S| OPES 3: OR FLATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50’ IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4: 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
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