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SHEET NO.

17BP.14.R.209 UO-1STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

T.I.P. NO.

        
        ON SR 1318 (OLD QUEBEC RD)
LOCATION: BRIDGE #870029 OVER NORTH FORK FLAT CREEK

            TELEPHONE RELOCATION
TYPE OF WORK: POWER DISTRIBUTION, CATV,

TRANSYLVANIA COUNTY

UTILITIES BY OTHERS PLANS 
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UTILITY OWNERS WITH CONFLICTS

FAX (919) 250-4151
PHONE (919) 707-6690
RALEIGH NC 27699-1555
1555 MAIL SERVICES CENTER

DIVISION OF HIGHWAYS

UTILITIES UNIT

PREPARED IN THE OFFICE OF:

(C) COMMUNICATIONS - CITIZENS TELEPHONE CO.

(B) CATV - MORRIS BROADBAND

(A) POWER DISTRIBUTION - HEMC
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CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY METHOD II.
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VICINITY MAP
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