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APPROVED:  

DATE:  

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

PLAN

OPERATIONS

TRANSPORTATION

STRATEGIES
MANAGEMENT 

GENERAL NOTES

LOCAL NOTES

CORP. LICENSE NO.: C-0275
PH (704) 476-0003
SHELBY, NC 28150
804-C N. LAFAYETTE ST
TGS ENGINEERS

17BP.14.R.209Bridge #870029
Transylvania County

            

           MARKERS BY THE END OF EACH DAY'S OPERATION.

       I)  REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND   

           LINES.

       H)  TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING

       G)  INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE.

       PAVEMENT MARKINGS AND MARKERS

           ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. 

       F)  PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

       TRAFFIC CONTROL DEVICES

            TRAFFIC PATTERN.

       E)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            THE DETOUR IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN

            WHEN ROAD CLOSURE IS NOT IN OPERATION.

       D)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD

            IN THE TRAFFIC CONTROL PLANS.

            PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN

            TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

       C)   PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

       B)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

       SIGNING

            PATTERN ALTERATION.

       A)   NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC

       TRAFFIC PATTERN ALTERATIONS

            OR DIRECTED BY THE ENGINEER.

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

 

            ENGINEER.  

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

US 64 (ROSMAN HIGHWAY) TO SR 1304 (KIM MILLER RD).

BE MAINTAINED ON THE FOLLOWING DETOUR: FROM SR 1309 (SILVERSTEEN RD) TO

WILL BE CLOSED TO THROUGH TRAFFIC. SR 1318 (OLD QUEBEC RD) TRAFFIC WILL

DURING CONSTRUCTION OF THE PROPOSED STRUCTURE, SR 1318 (OLD QUEBEC RD)

AT ALL TIMES WITHIN THE PROJECT LIMITS.

ACCESS TO SR 1319 (HOMER MCCALL RD) MUST BE PROVIDED
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