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CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD CONSULT
WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERTAL.

TEMPORARY SHORING:

SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC NOT SHOWN ON THE PLANS
WILL BE PAID FOR AS "EXTRA WORK” IN ACCORDANCE WITH SECTION 104-7.

UTILITIES:

UTILITY OWNERS ON THIS PROJECT ARE

AT&T (TELEPHONE). COMPORIUM (TELEPHONE)

ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS.
RIGHT-0OF -WAY MARKERS:

ALL RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY CONTRACT

IN ACCORDANCE WITH SECTION 801 OF THE 2012 NORTH CAROLINA STANDARD
SPECIFICATIONS FOR ROADS AND STRUCTURES.

SHEET NUMBER SHEET GENERAL NOTES: 2012 SPECIFICATIONS 2012 ROADWAY ENGLISH STANDARD DRAWINGS
EFFECTIVE: 01-17-2012
1 TITLE SHEET REVISED: 10-31-2014 The following Roadway Standards as appear in “Roadway Standard Drawings” Highway Design Branch - '
N. C. Department of Transportation — Raleighs N. C., Dated Januarys 2012 are applicable to this project
Kf 1A INDEX OF SHEETS. GENERAL NOTES. AND LIST OF GRADING AND SURFACING OR RESURFACING AND WIDENING: and by reference hereby dre considered a part of these plans:
L STANDARD DRAWINGS THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED STD.NO. TITLE
Y SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. WHERE NO GRADE LINES DIVISION 2 — EARTHWORK
% 1B CONVENTIONAL SYMBOLS ARE SHOWN, THE PROFILES SHOWN DENQTE THE TOP ELEVATION OF THE EXISTING PAVEMENT 200.02 Method of Clearing — Method 11
ALONG THE CENTER LINE OF SURVEY ON WHICH THE PROPQOSED RESURFACING WILL BE 225.02 Guide for Grading Subgrade - Secondary and Local
2 b 1C-1 SURVEY CONTROL SHEET PLACED. GRADE LINES MAY BE ADJUSTED BY THE ENGINEER IN ORDER TO SECURE A 225.04 Method of Obtaining Superelevation — Two Lane Pavement
z S
5 N PROPER TIE-IN. DIVISION 5 — SUBGRADE., BASES AND SHOULDERS
n > A—1 PAVEMENT SCHEDULE. TYPICAL SECTIONS 560.01 Method of Shoulder Construction — High Side of Superelevated Curve — Method I
S S CLEARING: DIVISION 8 — INCIDENTALS
o = 862.01 Guardrail Placement
« 3B-1 SUMMARY OF DRAINAGE QUANTITIES CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY 862.02 Guardrail Installation
= SUMMARY OF GUARDRAIL. EARTHWORK METHOD L1,
Q SUMMARY, AND ASPHALT PAVEMENT
=z REMOVAL SUMMARY SUPERELEVATION:
QL 4 SLAN AND PROFILE SHEET ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH
< STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS.
a SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL
SECTIONS.
= TMP-1 THRU TMP-4 TRANSPORTATION MANAGEMENT PLAN
L SHOULDER CONSTRUCTION:
> PMP—1 THRU PMP-2 PAVEMENT MARKING PLANS
D ASPHALT, EARTH. AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF
S EC-1 THRU EC-6 EROSTON CONTROL PLANS SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01
I~
" UD-1 THRU UO-2 UTILITIES BY OTHERS SIDE ROADS:
>
3 THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE
T A=1A CROSS SECTION SUMMARY SHEET SUITABLE CONNECTIONS WITH ALL ROADS. STREETS, AND DRIVES ENTERING THIS PROJECT.
THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS
W X—1 THRU X-3 CROSS—-SECTIONS INVOLVED.
S
S C—1 THRU C-6 CULVERT PLANS GUARDRAIL :
S
T N STRUCTURE STANDARD NOTES SHEET THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING
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PLAN REVISION 05-05-I7: TEMPORARY SHORING GENERAL NOTE REVISED SINCE A PAY ITEM IS NOT INCLUDED FOR THIS ITEM.
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