
 

 
 

P1

P1

AND SCHEDULE
PAVEMENT MARKING DETAIL

    PAVEMENT MARKING SCHEDULE

SYMBOL DESCRIPTION

WHITE SOLID EDGE LINE

QUANTITY BREAKDOWN PAY ITEM TOTAL QUANTITY

YELLOW DOUBLE CENTER LINE

PAINT (4")

PAINT (4")1310 FT 2620 FT

1310 FT 2620 FT
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DETAIL AND SCHEDULE

PAVEMENT MARKING

NOTE: 30 SCALE PMP

-L- STA. 10+10.00

PAVEMENT MARKINGS

TIE TO EXISTING

-L- STA. 16+65.00

PAVEMENT MARKINGS

TIE TO EXISTING
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