DocuSign Envelope ID: 961E5EE1-FBF4-4236-B88A-556A87B4443D

BEGIN CONSTRUCTION

.\ rafficControlNTCP\Tmp-3.dgn
User;amfitzpatrick

5/11/20211:17:29 PM

-L- STA. 10+10.00

0

-L- STA.

-L- STA.

11+00.00

END CONSTRUCTION

-L- STA. 16+65.00

_L- STA. 16+50.00

10" SPACING

10+25.00

)
>
i
vp
A
=

N

CONSTRUCT UNDER TRAFFIC

MAINTAIN ACCESS TO DRIVEWAYS
DURING CONSTRUCTION

30 0

[ O Boone, NC \
828-355-9933
O Tri-Citles, TN
423 -467 -840
O Knoxville, TN
Vaughn & Melton 8655465800
Consulting Engineers D Sportanburg, SC
864 -574-4775
Asheville, O Charleston, SC
B North Carolina 843-974-5650
8282532796 O Middlesboro, KY
O Raleigh, NC O Charlotte, NC 606-248-6600

919-977-9455 704 -357-0488 O Atlanta, GA
770:-6273509

e -
S
5 )
! 8 \\ EXISTING STRUCTURE 440147 I
N B % —
l l -L- STA.
_____________________________________________ ~NTTTrTT e — T
————————— END BRIDGE
-L- STA. 13+90.78 \
-L- SR [1353 HOOPER| LANE
A1 e
‘X; N
| |
BEGIN BRIDGE PROPOSED |STRUCTURE 440147
-L- STA. 12+43.28 -

15+75.00

DRUM
10" SPACING
(TYP)

PROJ. REFERENCE NO. | SHEET NO.
14SP.20451.2 TMP -3

_—
DocuSigned by:

APPROVED: __| (Loud D). Erown.

33954DF17F5746B...

\\\“H““I///

12/2021

DATE: 5/12/20 SR CARo ",
S vt “,
SIEss/ 0,1'/’/,49 Z

I OIZSEAL 7%

= T 20119

%<, S, E?fﬁ:“;&

Z O),'"l:n\\‘\?\Q \\‘\

/’/,ID ) \\\\\

\Copyr\'grﬁ © 2006 Vaughn & Melton, Inc. AllRights Reserved /

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

TEMPORARY TRAFFIC
CONTROL PHASE 1
DETAIL




		2021-05-12T11:12:02-0700
	Digitally verifiable PDF exported from www.docusign.com




