



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR
July 17, 2025

J.R. "JOEY" HOPKINS
SECRETARY

ADDENDUM # 1

Contract ID: DN12177636
TIP: N/A
Federal Aid: To Be Determined
WBS: GMR14.HEN.1P; GMR14.HEN.2P; GMR14.POL.1P;
GMR14.POL.2P; GMR14.TRA.1P; GMR14.TRA.2P
County: Henderson, Polk, Transylvania
Description: ID/IQ Guardrail Along Various Routes Across Henderson, Polk,
And Transylvania Counties

Letting Date: July 22, 2025

Plan Holders

Content Summary: Quantity Changes

The above contract has experienced the following revisions:

1. Pay Item changes: (see attached)
 - a. The quantity for line item 0002: 2703000000-E CONCRETE BARRIER, TYPE ***** (DOUBLE FACED) has decreased from 750 to **500** LF
 - b. The quantity for line item 0003: 3001000000-N IMPACT ATTENUATOR, TYPE TL-3 has decreased from 7 to **5** EA
 - c. The quantity for line item 0004: 3001500000-N IMPACT ATTENUATOR, TYPE TL-2 has decreased from 7 to **5** EA
 - d. The quantity for line item 0005: 3030000000-E STEEL BEAM GUARDRAIL has decreased from 3500 to **2500** LF
 - e. The quantity for line item 0012: 3145000000-E EXTRA LENGTH GUARDRAIL POSTS (8' STEEL) has decreased from 500 to **200** EA
 - f. The quantity for line item 0016: 3180000000-N GUARDRAIL ANCHOR UNITS, TYPE ***** (BURIED IN CUT) has decreased from 30 to **15** EA

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS - DIVISION 14
253 WEBSTER ROAD
SYLVA, NC 28779

Telephone: (828) 331-5200
Fax: (828) 331-5201
Customer Service: 1-877-368-4968

Location:
253 WEBSTER ROAD
SYLVA, NC 28779


Website: www.ncdot.gov

- g. The quantity for line item 0020: 3215000000-N GUARDRAIL ANCHOR UNITS, TYPE III has decreased from 35 to **20 EA**
- h. The quantity for line item 0021: 3287000000-N GUARDRAIL END UNITS, TYPE TL-3 has decreased from 50 to **30 EA**
- i. The quantity for line item 0022: 3288000000-N GUARDRAIL END UNITS, TYPE TL-2 has decreased from 50 to **30 EA**
- j. The quantity for line item 0026: 3345000000-E REMOVE AND RESET EXISTING GUARDRAIL has decreased from 2000 to **1500 LF**
- k. The quantity for line item 0047: 3435000000-N GENERIC GUARDRAIL ITEM POWDER COATED TL-3 has decreased from 20 to **15 EA**
- l. The quantity for line item 0048: 3435000000-N GENERIC GUARDRAIL ITEM POWDER COATED TL-2 has decreased from 30 to **15 EA**
- m. The quantity for line item 0049: 3435000000-N GENERIC GUARDRAIL ITEM POWDER COATED AT-1 has decreased from 30 to **15 EA**
- n. The quantity for line item 0050: 3435000000-N GENERIC GUARDRAIL ITEM POWDER COATED CAT-1 has decreased from 30 to **15 EA**
- o. The quantity for line item 0060: 4609000000-N GENERIC TRAFFIC CONTROL ITEM TWO LANE WORK ZONE TRAFFIC CONTROL has decreased from 100 to **50 DAY**
- p. The quantity for line item 0061: 4609000000-N GENERIC TRAFFIC CONTROL ITEM MULTI-LANE WORK ZONE TRAFFIC CONTROL has decreased from 100 to **50 DAY**
- q. The quantity for line item 0062: 4609000000-N GENERIC TRAFFIC CONTROL ITEM-SHOULDER CLOSURE WORK ZONE TRAFFIC CONTROL has decreased from 100 to **50 DAY**

Please insert this addendum letter and any attachments into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 331-5200.

Sincerely,

DocuSigned by:

29BD93927CF24F6...

Jeanette L. White, P.E.
Division 14 Project Team Lead

ITEMIZED PROPOSAL FOR CONTRACT NO. DN12177636							
Line #	Item Number	Sec #	Description	Qty	Units	Unit Cost	Extended Amount
ROADWAY ITEMS							
1	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM EMERGENCY MOBILIZATION	3	EA	\$	\$
2	2703000000-E	854	CONCRETE BARRIER, TYPE ***** (DOUBLE FACED)	500	LF	\$	\$
3	3001000000-N	SP	IMPACT ATTENUATOR, TYPE TL-3	5	EA	\$	\$
4	3001500000-N	SP	IMPACT ATTENUATOR, TYPE TL-2	5	EA	\$	\$
5	3030000000-E	862	STEEL BEAM GUARDRAIL	2500	LF	\$	\$
6	3060000000-E	862	STEEL BEAM GUARDRAIL, DOUBLE FACED	300	LF	\$	\$
7	3075000000-E	862	TRIPLE CORRUGATED STEEL BEAM GUARDRAIL	300	LF	\$	\$
8	3105000000-N	862	STEEL BEAM GUARDRAIL TERMINAL SECTIONS	2	EA	\$	\$
9	3120000000-E	862	20" TUBULAR TRIPLE CORRUGATED STEEL BEAM GUARDRAIL	225	LF	\$	\$
10	3135000000-N	862	W-TR STEEL BEAM GUARDRAIL TRANSITION SECTIONS	30	EA	\$	\$
11	3140000000-E	862	25' CLEAR SPAN GUARDRAIL SECTIONS	35	EA	\$	\$
12	3145000000-E	862	EXTRA LENGTH GUARDRAIL POSTS (8' STEEL)	200	EA	\$	\$
13	3145000000-E	862	EXTRA LENGTH GUARDRAIL POSTS (10' STEEL)	150	EA	\$	\$
14	3145000000-E	862	EXTRA LENGTH GUARDRAIL POSTS (12' STEEL)	150	EA	\$	\$
15	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	150	EA	\$	\$
16	3180000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE ***** (BURIED IN CUT)	15	EA	\$	\$
17	3180000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE***** (THRIE-BEAM)	10	EA	\$	\$
18	3195000000-N	862	GUARDRAIL END UNITS, TYPE AT-1	40	EA	\$	\$
19	3210000000-N	862	GUARDRAIL END UNITS, TYPE CAT- 1	40	EA	\$	\$
20	3215000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE III	20	EA	\$	\$
21	3287000000-N	862	GUARDRAIL END UNITS, TYPE TL-3	30	EA	\$	\$
22	3288000000-N	862	GUARDRAIL END UNITS, TYPE TL-2	30	EA	\$	\$
23	3289000000-N	862	GUARDRAIL END UNITS, TYPE MEDIAN TL-3	2	EA	\$	\$
24	3317000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE B-77	3	EA	\$	\$
25	3319000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE B-83	2	EA	\$	\$
26	3345000000-E	864	REMOVE AND RESET EXISTING GUARDRAIL	1500	LF	\$	\$

27	3347000000-E	864	REMOVE AND RESET EXISTING GUIDERAIL	150	LF	\$	\$
28	3360000000-E	863	REMOVE EXISTING GUARDRAIL	500	LF	\$	\$
29	3365000000-E	863	REMOVE EXISTING GUIDERAIL	5	LF	\$	\$
30	3375000000-E	SP	REMOVE & STOCKPILE EXISTING GUARDRAIL	250	LF	\$	\$
31	3389200000-E	865	CABLE GUIDERAIL	525	LF	\$	\$
32	3389400000-E	865	DOUBLE FACED CABLE GUIDERAIL	150	LF	\$	\$
33	3389500000-N	865	ADDITIONAL GUIDERAIL POSTS	30	EA	\$	\$
34	3389600000-N	865	CABLE GUIDERAIL ANCHOR UNITS	3	EA	\$	\$
35	3420000000-E	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED STEEL BEAM GUARDRAIL	2000	LF	\$	\$
36	3420000000-E	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED TRIPLE CORRUGATED STEEL BEAM GUARDRAIL	150	LF	\$	\$
37	3420000000-E	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED STEEL BEAM GUARDRAIL, SHOP CURVE	525	LF	\$	\$
38	3420000000-E	SP	GENERIC GUARDRAIL ITEM POWDER COATED STEEL BEAM GUARDRAIL	500	LF	\$	\$
39	3420000000-E	SP	GENERIC GUARDRAIL ITEM POWDER COATED STEEL BEAM GUARDRAIL, SHOP CURVE	125	LF	\$	\$
40	3421000000-E	862	GENERIC GUARDRAIL ITEM STEEL BEAM GUARDRAIL, NEW INSTALL	250	LF	\$	\$
41	3421000000-E	862	GENERIC GUARDRAIL ITEM STEEL BEAM GUARDRAIL, 2'- 1" HEIGHT TRANSITION	25	LF	\$	\$
42	3435000000-N	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED GUARDRAIL END UNITS, TYPE TL-3	15	EA	\$	\$
43	3435000000-N	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED GUARDRAIL END UNITS, TYPE AT-1	15	EA	\$	\$
44	3435000000-N	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED ADDITIONAL GUARDRAIL POSTS	35	EA	\$	\$
45	3435000000-N	SP	GENERIC GUARDRAIL ITEM PAINTED GALV W-TR STEEL BEAM GUARDRAIL TRANSITION SECTION	8	EA	\$	\$
46	3435000000-N	SP	GENERIC GUARDRAIL ITEM PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE III	8	EA	\$	\$
47	3435000000-N	SP	GENERIC GUARDRAIL ITEM POWDER COATED TL-3	15	EA	\$	\$
48	3435000000-N	SP	GENERIC GUARDRAIL ITEM POWDER COATED TL-2	15	EA	\$	\$

49	3435000000-N	SP	GENERIC GUARDRAIL ITEM POWDER COATED AT-1	15	EA	\$	\$
50	3435000000-N	SP	GENERIC GUARDRAIL ITEM POWDER COATED CAT-1	15	EA	\$	\$
51	3436000000-N	862	GENERIC GUARDRAIL ITEM GUARDRAIL POST BOX CULVERT ANCHOR UNIT	1	EA	\$	\$
52	3500000000-E	866	WOVEN WIRE FENCE, *** FABRIC (47")	100	LF	\$	\$
53	3509000000-E	866	4" TIMBER FENCE POSTS, 7'- 6" LONG	50	EA	\$	\$
54	3515000000-E	866	5" TIMBER FENCE POSTS, 8'- 0" LONG	50	EA	\$	\$
55	3533000000-E	866	CHAIN LINK FENCE, *** FABRIC (96")	100	LF	\$	\$
56	3539000000-E	866	METAL LINE POSTS FOR *** CHAIN LINK FENCE (96)	1	EA	\$	\$
57	3545000000-E	866	METAL TERMINAL POSTS FOR *** CHAIN LINK FENCE (96)	1	EA	\$	\$
58	3557000000-E	866	ADDITIONAL BARBED WIRE	100	LF	\$	\$
59	3575000000-E	SP	GENERIC FENCING ITEM WILDLIFE FENCE, 72" FABRIC	100	LF	\$	\$
60	4609000000-N	SP	GENERIC TRAFFIC CONTROL ITEM TWO LANE WORK ZONE TRAFFIC CONTROL	50	DAY	\$	\$
61	4609000000-N	SP	GENERIC TRAFFIC CONTROL ITEM MULTI-LANE WORK ZONE TRAFFIC CONTROL	50	DAY	\$	\$
62	4609000000-N	SP	GENERIC TRAFFIC CONTROL ITEM SHOULDER CLOSURE WORK ZONE TRAFFIC CONTROL	50	DAY	\$	\$
Total Amount Of Bid For Entire Project:							\$

ITEMIZED PROPOSAL FOR CONTRACT NO. DN12177636

Contractor: _____

Address: _____

Phone: _____ Federal ID: _____

Contractor License Number (If Available): _____

Authorized Agent: _____ Title: _____

Signature: _____ Date: _____