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ON SR 1819 (MILLS STREET) 

NC 176 TO APPROX. 1600' NORTH TO OLD WORLD CIRCLE

FROM THE INTERSECTION OF WEST KING STREET AND
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Note: Not to Scale
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TOTAL LENGTH OF SR 1819 (MILLS ST) = 0.30 MILES

for the specific purpose and client.

reliance on this document instrument of service, is intended only

Associates, Inc. for which it was prepared. Reuse of and improper

Horn and Associates, Inc. shall be without liability to Kimley-Horn and

herein, as an without written authorization and adaption by Kimley-

This document, together with the concepts and designs presented

SR 1819 (MILLS ST)

W KING ST

V = 30 MPH

V = 30 MPH TOTAL LENGTH OF W KING ST = 0.04 MILES

TOTAL LENGTH OF ROADWAY CONSTRUCTION = 0.30 MILES 
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STEVE CANNON, P.E.
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BUT NOT INCLUDING THE FINAL SURFACE COURSE

PHASE 1 CONSTRUCTION, -Y1- OLD WORLD CIRCLE UP TO

-Y1- Sta. 10+16.18
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ALONG OLD WORLD CIRCLE

AND OLD WORLD CIRCLE,  FOR APPROX. 200 FEET 
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