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BEGIN 2"MILLING AT
STA 39+30 WEDGE
WITH 2" 119.08B & 2" S59.5B

NOTE:

TRAFFIC CONTROL
FOR WORK CONDUCTED
FROM STA 36+41 TO
EOP STA 44+00 WILL
BE PERFORMED BY
CONTRACTOR FORCES
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NOTE:

ALL PAVEMENT MARKERS TO BE

REPLACED PER STANDARD & SPECIFICATIONS
BEFORE TRAFFIC IS OPEN

TO TRAVELING PUBLIC

END 2" MILLING AT STA 41+0@7
WEDGE WITH 2" 119.0B & 2" S9.5B

END PROJECT 44+00
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