COMPUTED BY: J. HAINLINE DATE:_ 04-08-2026 | & PROIJECT REFERENCE NO. | = SHEET NO.

STATE OF NORTH CAROLINA DF 18314.2045452 38-1
DIVISION OF HIGHWATYS

EARTHWORK SUMMARY

5/14/99
<
:

EXCAVATION
STATION STATION TOTAL UNDERCUT EMBANKMENT BORROW
UNCLASS. TOTAL WASTE
- - 10+98.98 -1.-23+60.00 2,372 657 1,715
TOTAL 2,372 657 1,715
MATERIAL FOR SHOULDER CONSTRUCTION
LOSS DUE TO CLEARING & GRUBBING
WASTE IN LIEU OF BORROW
PROJECT TOTAL 2,372 657 1,715
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT
GRAND TOTAL 2,372 657 1,715
SAY 2,400

Note: Approximate quantities only. Unclassified Excavation, Fine Grading, and
Clearing and Grubbing will be paid for at the contract lump sum price for "Grading.”

Note: Earthwork quantities are calculated by the roadway designer.
No subsurface data provided is available for this project.
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