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O/H POWER IS ENERGIZED. COMMUNICATION LINES ARE ACTIVE.
BEFORE WORKING WITH EQUIPMENT WITHIN THE REQUIRED OFFSET,
THE CONTRACTOR SHALL GIVE HAYWOOD EMC 48 CONSECUTIVE
BUSINESS HOURS TO DE-ENERGIZE, GROUND, AND INSTALL A VISUAL

SLEEVE ON THE LINE.

THE CONTRACTOR SHALL ALSO NOTIFY CHARTER, AT&T, AND ZITO MEDIA
AT THE SAME TIME AS HAYWOOD EMC AND IMMEDIATELY INFORM THE
UTILITY OWNER OF ANY DAMAGES CAUSED DURING CONSTRUCTION.

SEE UTILITY BY OTHERS PROJECT SPECIAL PROVISIONS FOR MORE INFORMATION.
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Signed by:

James . thopson, K.
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VHB Engineering N, P.C. (C-3705)
940 Main Campus Drive, Suite 200
Raleigh, NC 27606

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

PLANS

FOR STRUCTURE PLANS, SEE SHEETS S-1 THRU S-21

FOR -L- & -DRWY- PROFILES SEE SHEET 5
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