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DETOUR ROUTE (APPROX. LENGTH = 9.0 MILES)

LOCATION: REPLACE BRIDGE #430046 ON SR 1364 (COLEMAN MOUNTAIN ROAD) OVER JONATHAN CREEK

TYPE OF WORK: GRADING, PAVING, DRAINAGE, AND STRUCTURES DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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DIVISION CONSTRUCTION ENGINEER

WORK ZONE SAFETY & MOBILITY
>from the MOUNTAINS to the COAST”
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