

PAGE: 1 of 4
ITEM C

—619ED0237B0F442...

-30.3

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
AUGUST 22, 2023
DIVISION 14

PAGE: 2 of 4
ITEM C

DocuSigned by:
Laura Greene
619ED0237B0F442...

DN01024
44910.3.12, 44910.3.15
1420021, 1420024
POLK, HENDERSON
R-5794J, R-5794M

PROPOSAL LENGTH MILES

TYPE OF WORK CURB RAMPS, SIDEWALKS, CURB & GUTTER

LOCATION VARIOUS LOCATIONS THROUGHOUT POLK AND HENDERSON COUNTIES

EST CONST PROGRESS.... FY-2024...100% OF BID

RPN 002 2 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 478,560.00

DATE AVAILABLE SEP 18 2023

FINAL COMPLETION JUN 28 2024

	\$ TOTALS	% DIFF
LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY LLC MAIDEN, NC	429,210.00	-10.3
APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY ASHEVILLE, NC	867,700.00	+81.3

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
AUGUST 22, 2023
DIVISION 14

PAGE: 3 of 4
ITEM C

DocuSigned by:
Laura Greene
619ED0237B0F442...

DN01025
44910.3.13, 44910.3.15
1420022, 1420024
HAYWOOD, JACKSON
R-5794K, R-5794M

PROPOSAL LENGTH MILES

TYPE OF WORK CURB RAMPS, SIDEWALKS, CURB & GUTTER

LOCATION VARIOUS ROUTES THROUGHOUT HAYWOOD AND JACKSON COUNTIES

EST CONST PROGRESS.... FY-2024...100% OF BID

RPN 003 2 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 463,475.00

DATE AVAILABLE SEP 18 2023

INTER COMPLETION PEDESTRIAN CURB RAMP ICT

FINAL COMPLETION JUN 28 2024

	\$ TOTALS	% DIFF
LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY LLC MAIDEN, NC	478,685.00	+3.3
APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY ASHEVILLE, NC	860,575.00	+85.7

PAGE: 4 of 4
ITEM C

DocuSigned by:
Laura Greene
619ED0237B0F442...

DN01026
44910.3.14
1420023
MACON, GRAHAM, CHEROKEE, CLAY
R-5794L

PROPOSAL LENGTH MILES

TYPE OF WORK CURB RAMPS, SIDEWALKS, CURB & GUTTER

LOCATION	VARIOUS ROUTES THROUGHOUT CHEROKEE, CLAY, GRAHAM, AND MACON COUNTIES
----------	----------------------------------------------------------------------

EST CONST PROGRESS.... FY-2024...100% OF BID

RPN 004 1 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 705,084.00

DATE AVAILABLE SEP 18 2023

INTER COMPLETION FEB 14 2024 COMPLETION OF ALL WORK ON SITE 7B ON PLAN SHEET 5B

PEDESTRIAN CURB RAMP ICT

FINAL COMPLETION JUN 28 2024

\$ TOTALS	% DIFF
-----------	--------

APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY
ASHEVILLE, NC

1,207,342.00 +71.2

ESTIMATE TOTAL

1,694,949.00

LETTING TOTAL

2,148,553.60

+ 26.8