



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

August 4, 2021

ADDENDUM # 1

To: Plan Holders

From: Josh Deyton, P.E.
Project Team Lead

^{DS}
A blue ink signature of Josh Deyton, consisting of a stylized 'JD' monogram.

RE: **Pay Item Revision**
Contract ID: DN11995349
County: Haywood, Henderson, Macon, Jackson, Polk, and Swain
Letting Date: August 24, 2021

The above contract has experienced the following revisions:

On page **T-1** of the proposal, the section # is incorrect for pay items 2-5, and units are incorrect for pay items 3-5.

See attached page T-1 showing these revisions. Use the attached page T-1 when submitting pay item prices with your proposal package.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

T-1 FOR ADD-1

ITEMIZED PROPOSAL FOR CONTRACT NO. DN11995349

Line #	Item #	Section #	Item Description	Quantity	Units	Unit Price	Bid Amount
1	0000100000-N	800	MOBILIZATION	1.00	LS		
2	4457000000-N	SP	TEMPORARY TRAFFIC CONTROL	1.00	LS		
3	4695000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)	1,184.00	LF		
4	4860000000-E	1205	LINE REMOVAL, 8"	935.00	LF		
5	4895000000-N	SP	NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS	448.00	EA		
Total Amount Bid for Entire Project:							