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SUMMARY OF EARTHWORK

IN CUBIC YARDS

HS-2414N

FINAL | SB-|

NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

=

4

ROADWAY DESIGN UNIT

ROADWAY DESIGN
ENGINEER

06/26/2026

NOTE: QUANTITIES ARE APPROXIMATE ONLY. THE RESIDENT ENGINEER WILL USE METHODS
INCLUDING BUT NOT LIMITED TO RECROSS-SECTIONING, TRUCK MEASUREMENTS, AND AERIAL SURVEYS
TO COMPUTE FINAL QUANTITIES WHICH THE CONTRACTOR WILL BE PAID.

STATION STATION UNCL. EMBANK. | AGGREGATE WASTE
o SHOULDER
EXCAV. +% EORROW
CY (TONS)
15+ 40.01 18 +35.32 204 204 (420)
SUBTOTALS: 204 204 (420)
PROJECT TOTALS: 204 204 (420)
GRAND TOTALS: 204 204 (420)
SAY: 220 220 (420)

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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