
PROJ. REFERENCE NO. SHEET NO.

41665.3D X-1A

Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt

Det (cu. yd.) (cu. yd.) L (cu. yd.) (cu. yd.) L (cu. yd.) (cu. yd.)
Station Uncl. Exc. Embt 25+55.34 41 3 24+00.00 0 139 22+25.00 139 14

25+80.63 64 4 24+25.00 0 109 22+50.00 125 14
Det (cu. yd.) (cu. yd.) 26+05.97 75 3 24+50.00 0 76 22+75.00 118 13

13+00.00 0 0 26+31.25 89 2 24+75.00 0 44 23+00.00 118 12
13+25.00 5 2 26+56.47 91 1 25+00.00 6 22 23+25.00 125 11
13+50.00 8 2 26+81.64 86 0 25+25.00 10 12 23+50.00 124 11
13+75.00 10 2 27+06.76 75 1 25+50.00 15 6 23+75.00 118 10
14+00.03 12 1 27+31.85 63 1 25+75.00 24 2 24+00.00 119 6
14+25.11 15 1 27+56.90 49 1 24+25.00 122 4
14+50.26 20 2 27+81.93 34 1 24+50.00 115 3
14+75.52 25 2 28+06.95 23 1 24+75.00 96 2
15+00.88 31 3 28+31.95 13 1 25+00.00 76 1
15+26.34 34 3 25+25.00 45 5
15+51.89 33 3 Station Uncl. Exc. Embt 25+50.00 26 16
15+77.53 31 3 25+75.00 25 27
16+03.28 22 3 L (cu. yd.) (cu. yd.) 26+00.00 22 31
16+28.90 10 11 13+00.00 0 0 26+25.00 17 30
16+54.12 3 39 Station Uncl. Exc. Embt 13+25.00 0 0 26+50.00 12 28
16+79.29 1 93 13+50.00 0 0 26+75.00 11 26
17+04.42 0 154 L (cu. yd.) (cu. yd.) 13+75.00 0 0 27+00.00 11 21
17+29.50 0 203 16+50.00 0 0 14+00.00 0 0 27+25.00 9 16
17+54.56 0 244 16+75.00 27 3 14+25.00 0 0 27+50.00 6 7
17+79.59 0 280 17+00.00 24 3 14+50.00 3 5 27+75.00 2 0
18+04.60 0 300 17+25.00 16 3 14+75.00 7 13 28+00.00 0 0
18+29.60 0 307 17+50.00 7 7 15+00.00 10 17 28+25.00 0 0
18+54.60 0 308 17+75.00 1 23 15+25.00 14 17
18+79.60 0 304 18+00.00 0 42 15+50.00 15 13
19+04.60 0 283 18+25.00 0 61 15+75.00 15 8
19+29.60 0 249 18+50.00 0 82 16+00.00 19 3
19+54.60 0 216 18+75.00 0 104 16+25.00 36 0
19+79.60 0 187 19+00.00 0 121 16+50.00 70 0
20+04.60 0 171 19+25.00 0 136 16+75.00 123 0
20+29.60 0 161 19+50.00 0 143 17+00.00 177 0
20+54.60 0 183 19+75.00 0 147 17+25.00 216 0
20+79.60 0 258 20+00.00 0 152 17+50.00 251 0
21+04.60 0 323 20+25.00 0 153 17+75.00 272 0
21+29.60 0 310 20+50.00 0 132 18+00.00 288 0
21+54.60 0 237 20+75.00 0 56 18+25.00 308 0
21+79.60 0 178 18+50.00 312 0
22+04.60 0 151 Station Uncl. Exc. Embt 18+75.00 302 0
22+29.60 0 133 19+00.00 278 0
22+54.60 0 119 L (cu. yd.) (cu. yd.) 19+25.00 246 0
22+79.60 0 106 21+25.00 0 0 19+50.00 215 3
23+04.60 0 103 21+50.00 0 98 19+75.00 189 6
23+29.60 0 112 21+75.00 0 189 20+00.00 179 8
23+54.60 0 118 22+00.00 0 173 20+25.00 174 5
23+79.61 0 119 22+25.00 0 166 20+50.00 208 1
24+04.62 0 120 22+50.00 0 165 20+75.00 295 0
24+29.66 0 124 22+75.00 0 172 21+00.00 360 0
24+54.71 0 113 23+00.00 0 177 21+25.00 346 0
24+79.80 0 86 23+25.00 0 171 21+50.00 255 2
25+04.93 0 58 23+50.00 0 165 21+75.00 181 5
25+30.11 10 22 23+75.00 0 157 22+00.00 158 10

MAIN LINE CONSTRUCTION (EXCLUDES RIGHT SIDE 
SHOULDER & SLOPES)

DETOUR REMOVAL & MAIN LINE RIGHT SIDE 
COMPLETION

CROSS-SECTION SUMMARY
PHASE 1

PHASE 2

PHASE 3

DETOUR CONSTRUCTION

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

APPROXIMATE QUANTITIES ONLY.  UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, 
FINE GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING PAVEMENT WILL 

BE PAID FOR AT THE LUMP SUM PRICE FOR "GRADING".

NOTE:  EMBANKMENT COLUMN DOES NOT 
INCLUDE BACKFILL FOR UNDERCUT.
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